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PERFORMANCE WORK STATEMENT

I. Title: 2016 National Training Conference on TRI and the Environmental Conditions in
Communities Support

Contractor: Abt Associates Contract No.: EP-C-13-039
II. Work Assignment Number: 3-40
III.  Estimated Period of Performance:  Date of Issuance through July 31, 2017
IV.  Estimated Level of Effort: 216
V. Key EPA Personnel:

Work Assignment Contracting Officer’s Representative (WACOR):
Dnise Kaalund
OCSPP/OPPT/TRIPD(2842T)
202/566-0612

Alternate Work Assignment Contracting Officer’s Representative:
Margaret Conomos
OCSPP/OPPT/TRIPD (2842T)
202/566-0617

VI. Background and Purpose:

The 1972 Clean Water Act (CWA) directs the Environmental Protection Agency (EPA or
Agency) to develop national technology-based regulations for categories of industries that
discharge pollutants directly to surface waters (effluent guidelines) or that discharge pollutants
indirectly through sewage treatment plants (pretreatment standards). The CWA also directs EPA
to develop national technology-based regulations for new industrial facilities (new source
performance standards).

Under Executive Orders 12866 and 13563, EPA is required to estimate the potential benefits and
costs to society. As such, the purpose of this Work Assignment (WA) is to provide conference
administrative and management services to include site selection, audio visual needs, pre-
conference planning, and onsite meeting support for the Fall 2016 Toxics Release Inventory
(TRI) National training conference. Other services may include, but not limited to, providing
instructions on non-Federal Government expert travel arrangements/invitational travel (in
accordance with Federal Travel Regulations); supporting the preparation and presentation of
reports, including duplication and distribution of documents; providing editorial support,
audiovisual support, audio taping and transcription of tapes; preparing summary reports; and if
needed, providing a meeting facilitator. Additionally, the contractor may be required to ensure



that section 508 compliant materials are provided or if presentations or other video material is
placed on a conference/meeting website that the video meets the requirements of section 508.

The work performed by the contractor shall include the above activities necessary to support the
conduct of a successful conference. These activities are outlined in the tasks and may be
expanded upon in the subsequently issued work plan. The scope of work is divided into four
tasks as described in the following text.

VII. General Requirements of the Work Assignment and Schedule

Confidential Business Information: During the course of the work assignment, the contractor will
not be accessing and evaluating CBIL.

Budget Reporting: The contractor under this work assignment is required to report to the EPA
WACOR and Contract level Contracting Officer’s Representative (CL-COR) when 75 percent of
the approved Work plan budget has been depleted.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. Contractor
personnel are prohibited from acting as the Agency’s official representative. When speaking with
the public, the contractor should refer all interpretations of policy to the EPA WACOR.

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the
EPA WACOR for review prior to submission of the final product. These drafts shall clearly
specify the methods, procedures, considerations, assumptions, relevant citations, data sources
and data that support any conclusions and recommendations. The contractor shall incorporate all
EPA WACOR comments into all final deliverables, unless otherwise agreed upon by the EPA
WACOR. The contractor shall adhere to all applicable EPA management control procedures as
implemented by the EPA Contracting Officer (CO), EPA CL-COR, and EPA WACOR.

Quick Response: Under this Performance Work Statement (PWS) the contractor may be required
to provide information for use by EPA for quick responses and analyses of options, issues, and
policy decisions. Quick responses are those which require completion in one to five working
days.

Travel: EPA anticipates the need for non-local travel by contractor employees and/or
subcontractors to support the scope of this work assignment.

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are
to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases
another software program agreed to by EPA. Memos are to be written in a manner which will
make them easy to turn into draft chapters for the Final Report. For deliverables that are in Word
or pdf versions of Word documents, that are intended to be shared with management or the
public, the contractor shall use decimal align in all tables containing columns of numbers of




varying digits, whether decimal places are reported or not. All final materials, e.g., memos,
chapters, etc. are to be prepared only after receiving written technical direction from the EPA
WACOR and will be formatted to be in compliance with the Section 508 Amendment to the
Rehabilitation Act of 1973.

VIII. Performance Work Statement (Contract PWS Sections Task C, D and E)

The EPA WACOR will review all deliverables in draft form and provide revisions and/or
comments to the contractor. The contractor shall prepare the final deliverables incorporating the
EPA WACOR's comments.

Task 1 - Prepare Work Plan

The contractor shall prepare a work plan within 15 calendar days of receipt of the work
assignment. The work plan shall outline, describe and include the technical approach, resources,
timeline and due dates for deliverables, a detailed cost estimate by task, and a staffing plan. The
EPA WACOR, the CL-COR and the CO will review the work plan. However, only the CO can
approve/disapprove, suggest revisions, or change the work plan. Official revisions will be given
to the contractor by the CO. The contractor shall prepare a revised work plan incorporating the
CO’s comments, if required.

A weekly update call with the EPA WACOR will be required for this work assignment to discuss
progress on deliverables, costs, and other potential issues.

Deliverables and schedule under Task 1

1a. Work plan within 15 calendar days of receipt of work assignment.
1b. Weekly Update Call.

Task 2. Technical Assistance
2.a. Review and Analysis of Public Comments

The contractor shall review public comments on proposals, regulations, Notices of Data
Availability (NODAs) and preliminary studies. The contractor shall provide technical support for
EPA’s activities to classify, analyze, and respond to comments. Based on an analysis of
comments, the contractor shall provide information to the EPA to use in responding to comments
on economic, financial, cost, benefit or environmental assessment issues. The contractor shall
establish and maintain database systems in support of the public comment process in support of
the TRI National Training Conference and its planning process.

2.b. Post Conference Public Comments



The contractor shall make record of metrics as necessary information for EPA to use in creating
statistics, qualitative and quantitative measures and evaluations that are for learning outcomes,
post-conference deliveries and future planning.

Such activities to observe include but are not limited to post-conference reports, training
effectiveness, attendees, quantities, and their representing agencies; session and workshop
evaluations; 508 compliant accommodations; recordings and their transcriptions, lessons learned
and other related activities and follow up meetings that may be identified during the training
conference. Such post-training conference reports and related materials provided to EPA are also
used for programmatic consideration and outreach improvement for the TRI Program.

The EPA WACOR and the CL-COR will review the post-conference plan. However, only the
EPA WACOR and the CL-COR can approve/disapprove, suggest revisions, or change the post-

conference plan. The contractor shall prepare a revised post-conference plan incorporating the
EPA WACOR or the CL-COR's comments, if required.

2.¢. Outreach and Communications Plan

The contractor shall assist the conference planning leads with preparatory tasks for the 2016
training conference community outreach, marketing and communication. The conference
planning team is normally comprised of EPA headquarters and regional staff, environmental
justice staff, staff of other co-sponsors, and state TRI coordinators whom provide valuable input
during the outreach and communication planning stages of the conference. However, the
contractor shall only act on Technical Direction from the EPA WACOR. The team normally
considers its audience with respect to the interest groups brought to them through the conference
planning team and its stakeholders.

The contractor shall assist the conference planning leads with identifying potential communities
and targeted audience; creating a timeline of milestones with target deadlines; compiling,
organizing, and reviewing the submitted interest groups. The contractor shall assist the
conference planning leads to meet the conference objectives and collaborate with the targeted
audience through constructing a marketing and communications plan. Additionally, the
contractor shall take notes during the conference planning team meetings and provide those notes
via email to the conference planning team leads within three business days of the meeting. The

contractor shall maintain a master file of all materials produced and provide those documents in
addition to the original, editable files to the EPA WACOR.

2.d. Quick Turnaround

The contractor shall provide a post-conference plan that outlines, describes and includes the
technical approach to improving the TRI Program including but not limited to relative resources,
timeline and due dates for deliverables. The contractor shall provide the EPA WACOR with
support and implementation for the elements and details of the post-training conference plan and
its objectives. The contractor shall provide post-conference services and residuals including but
not limited to recordings and their transcripts, evaluations, statistics in the form of metrics,



qualitative and quantitative results. In addition, the contractor shall provide conference reports,
lessons learned modules and next steps from the training conference.

3. Outreach and Training Support

3.a. Public and Industry Outreach Activities

The contractor shall prepare materials to support the EPA's outreach and training activities to the
public and industry. These materials may include reports, brochures, PowerPoint presentations,
leaflets or posters and other media. All materials shall be submitted in draft form for EPA review
and approval. In some cases, the contractor shall present standard lectures, workshops, and/or
discuss case studies developed by the Agency. The contractor shall develop training courses to
provide technical support for the Office of Environmental Information (OEI) in its work with
EPA Regional Offices and States. The contractor shall also support the preparation for, and
conduct of, public meetings and workshops. The contractor shall also provide expert speakers for
conferences and symposia as identified in the work assignment.

3.b. Logistics Support

The contractor shall support conference planning and implementation activities as described in
the following subtasks.

The contractor shall research possible themes, speakers, and other related topics identified during
the planning process for the 2016 training conference. The contractor shall research themes for
EPA and the conference co-sponsor the Dillard University Deep South Center for Environmental
Justice (DSCEJ) to consider if they would like to focus the training and conference in a certain
direction. However, DSCEJ has no authority to change or add anything this is already or not
included in this performance work statement (PWS) or the approved work plan. The contractor
shall only act on Technical Direction from the EPA WACOR.

Additionally, October 2016 will be the 30™ Anniversary of the Emergency Planning and
Community Right to Know Act (EPRA). The contractor shall consider this pending anniversary
and collaborating to reduce toxic releases in proposing at least three options for themes that the
contractor believes would help attract conference and training interest in speakers, poster/exhibit
presenters and conference participants. The contractor shall work with the EPA WACOR in
identifying individuals representing key target audience stakeholder groups to encourage
participation from their respective constituencies representing industry, states, Tribes, non-
Governmental Organizations and academics.

The contractor shall provide at least five recommendations for focuses or topics (such as
"pollution prevention") and then at least three captivating themes to accompany each of those
recommended topics (such as the ones used in 2010 and 2012). Additionally, the contractor shall
consider a theme that embraces the concept of “Collaborating to Reduce Toxic Releases.”



Additionally, the contractor shall research speakers and attendees to market the training and
conference including the call for abstracts to. Google alerts for "Toxics Release Inventory" and
"Toxic Release Inventory" are sources of information to easily find out who is using TRI data in
studies, what media outlets are using TRI in their stories and how, and finding other possible
speakers or attendees. The contractor shall utilize this method throughout the option period along
with other creative and traditional ways of researching and reaching possible trainers, conference
speakers and attendees.

The contractor shall keep track of all names (including leaders and others involved in
environmental hot topics identified during their theme research) and email addresses, web form
links, social media identities, and other means of contacting people to market the training and
conference to, update that list periodically, and send over to the EPA WACOR an updated list
biweekly. The contractor shall perform other related research as identified by the EPA WACOR.
The contractor shall maintain a master file of all materials produced and provide those
documents in addition to the original, editable files to the EPA WACOR.

3.c. Training Support

The contractor shall coordinate notification and management of speakers, trainers, exhibits,
posters, and moderators and other training conference management tasks identified during the
planning process. The contractor shall develop and transmit guidelines, deadlines and other
related communications for speakers, exhibits, posters and moderators whose requirements will
be slightly different. The contractor shall confirm audio visual and other equipment needs from
speakers, exhibits and posters, schedule needed conference calls or make calls necessary to
obtain this information and coordinate everyone, and collect bios, presentations and abstracts.
The contractor shall track this information and provide the conference lead with an update on a
weekly and as needed basis. The contractor shall update the compilation of accepted abstracts
book with any changes speakers’ request. The contractor shall maintain a master file of all
materials produced and provide those documents in addition to the original, editable files to the
EPA WACOR. The contractor shall ensure that all materials are Section 508 compliant, if
appropriate.

3.d. Outreach Support

The contractor shall support the EPA WACOR in developing and planning two training webinars
that will be offered to conference registrants in advance of the conference to provide new
registrants an enhanced understanding of the TRI program that is valuable for the rest of the
conference. The contractor shall scope out proposal for these pre-conference training webinars
and develop them based on input from the EPA WACOR. The contractor shall utilize training
materials already developed by EPA where possible (e.g., Toxics Release Inventory Teach-in
Trainers Guide, Introduction to the Toxics Release Inventory slides, Training on Basic TRI
Reporting Concepts, Training on Advanced TRI Reporting Concepts, etc.) and identify a
moderator or facilitator and individuals to present the trainings from in-house, EPA, DSCEJ,
academia, or other organizations as appropriate. The contractor shall maintain a master file of all



materials produced and provide those documents in addition to the original, editable files to the
EPA WACOR.

3.e. Additional Respective Support

The contractor shall provide technical and logistical support in the planning and execution of
workshops, conferences, training sessions, symposia, and public meetings and to address various
rulemaking issues and practical implementation concerns on related subjects. Activities shall
include preparing course materials, coordinating facilities for training, and providing course
instructors. Meetings shall vary in size, location, topics, and level of documentation. Materials
prepared under this paragraph shall be submitted in draft for review and approval to the EPA CL-
COR and/or the WACOR.

The contractor shall assist the conference planning leads with preparatory tasks for the 2016
training conference planning team meetings, communications plans, note taking during the team
meetings, and with support for other tasks identified during the planning process. The conference
planning team is normally comprised of EPA headquarters and regional staff, DSCEJ staff, staff
of other co-sponsors, and state TRI coordinators whom provide valuable input during the
planning stages of the conference. However, DSCEJ or other sponsors has no authority to change
or add anything that is already or not included in the PWS or the approved work plan. The
contractor shall only act on Technical Direction from the EPA WACOR. The team normally
meets once a month starting approximately nine to 10 months before the conference. The
planning team assists with a variety of conference related items such as providing opinions on
the training conference theme, assisting with marketing the conference and call for abstracts,
providing suggestions for topics on the call for abstracts, reviewing abstracts, commenting on the
draft agenda, providing suggestions for exhibits, posters, sessions, and activities at the
conference, and serving as moderators during the conference among others.

Additionally, the contractor shall provide on-site logistical support for the Conference including
but not limited to workshop delivery and monitoring, and providing support of speaker, exhibit,
presentations, poster, moderator, and master of ceremonies management. Also, coordinating the
daily set up of and take down of equipment, tables and chairs, attendee materials, and signs;
coordinating exhibits, orchestrating the equipment, technical support and execution of
electronically sharing and/or recording conference proceedings; coordinating with on-site audio-
visual staff to ensure that all equipment (e.g., screens, projectors, laptop computers,
microphones, recordings, phones, sound board, etc.) functions properly; and other tasks that may
be identified during the planning process.

The contractor shall assist the conference planning lead with identifying potential members;
drafting conference planning team meeting agendas; creating a timeline of milestones with target
deadlines; compiling, organizing, and reviewing the submitted abstracts; creating an abstract
book of accepted abstracts for presentations and lists of exhibits and posters accepted; framing
out possible agenda designs; and other related tasks identified during the planning process or
stemming from the planning team meetings. Additionally, the contractor shall take notes during
the conference planning team meetings and provide those notes via email to the conference



planning team lead within three business days of the meeting. The contractor shall maintain a
master file of all materials produced and provide those documents in addition to the original,
editable files to the EPA WACOR.

3.f. Public Conference Space Search

The contractor shall search for and acquire logistics space for the 2016 TRI National Training
Conference in the Washington, DC area. The Request for Proposals shall meet the
accommodations and logistics of the conference requirements from the WACOR. The contractor
shall update the WACOR weekly.

Once the WACOR selects training conference space based on accommodations and logistics
provided by the contractor, the contractor shall negotiate and secure the conference space on
behalf of EPA. The contractor shall provide liaison support between the selected hotel and EPA
prior to the conference.

3.g. US EPA Green Meeting Requirements

When soliciting quotes or offers for meeting and conference services on behalf of the EPA, the
Contractor shall follow the contract EPA-H-31-106 (Which can be obtained from the WACOR),
EPA-Sponsored Meetings, Workshops and/or Conferences.

4. Deliverables

All deliverables developed under this work assignment must be provided to the WACOR in
electronic formats that are supported (i.e., PDF) and can be edited (i.e., Word, Excel) by the
EPA. GIS data must be in ArcGIS format. The Contractor shall support the WACOR/CL-COR in
conducting a “Final Deliverable Validation” to ensure compliance with Section 508 and the
Federal Acquisition Regulations (FAR) related to “ electronic and information technology (EIT)
deliverables”. The Contractor shall furnish certification, in writing, to the WA-COR/CL-COR
that the Contractor has complied with EPAAR Clause 1552.211-79 “Compliance with EPA
Policies for Information Resources Management” (Reference Contract Clause C-1), including
the requirement that all electronic and information technology (EIT) deliverables be Section 508
compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/ .

The contractor shall provide an environment conducive to fulfilling the goals and objectives of
the TRI National Training conference including but not limited to:

¢ Giving attendees valuable informational leads, cross-governmental and cross-
organizational connections regarding the TRI Program;

¢ Providing sessions enhanced awareness, understanding, and use of TRI data among many
stakeholder groups;

e Fostering ideas for collaborations that they may not have otherwise considered;



e Offering opportunities for external parties to highlight the work they have done through
partnerships with EPA, including powerful presentations by community organizations
and innovative work from student groups;

e Arranging a forum for coordinated progress on a wide range of issues among the States,
Tribes and EPA that includes TRI regulatory updates, the TRI National Analysis, the TRI
interpretive guidance workgroup, data quality, and enforcement; and

e Presenting an exhibition that provides hands-on personalized training about many data
access and analytical tools.

DELIVERABLE SCHEDULE
TASKS ASSIGNMENTS DUE DATE
1 Prepare work plan within 15 calendar days of receipt of WA
2 Outreach and communications plans To Be Determined (TBD)
Recordings and transcripts 15 calendar days post conference
Evaluations 15 calendar days post conference
Statistics, quantitative
and qualitative measures 30 calendar days post conference
Conference report 30 calendar days post conference
Lessons learned and next steps 30 calendar days post conference
3 Conference and training space seven calendar days of
approved work plan
Preparation, planning and timeline TBD
Research TBD
Agenda, Marketing and Materials TBD
Speaker, Exhibits, Poster, Moderators TBD
Workshop development TBD
eConference sharing TBD
Conference support TBD
Abstract management TBD
Registration flyer TBD
Post-conference evaluation, Abstracts TBD
Welcome letter, speaker, exhibit, poster
and moderator notification TBD
Master of ceremonies and break slides TBD
Signs, Exhibit list, name tags TBD
Social media messages for conference TBD

Bio, presentation, audio visual needs, and 'TBD
submitted abstract analyses
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WORK ASSIGNMENT
Title: Instrument Development for Coastal Recreation Revealed Preference Surveys
Contractor: Abt Associates Contract No.: EP-C-13-039
Work Assignment Number: 3-43
Estimated Period of Performance:  August 1, 2016 through July 31, 2017
Estimated Level of Effort: 728
Key EPA Personnel:

Work Assignment COR (WACOR): Marty Chintala
NHEERL/ORD/AED/WEB
401-782-3155
401-782-3030 (fax)

Background and Purpose:

The 1972 Clean Water Act (CWA) directs the Environmental Protection Agency (EPA) to
develop national technology-based regulations for categories of industries that discharge
pollutants directly to surface waters (effluent guidelines) or that discharge pollutants indirectly
through sewage treatment plants (pretreatment standards). The CWA also directs EPA to
develop national technology-based regulations for new industrial facilities (new source
performance standards).

Under Executive Orders 12866 and 13563, EPA is required to estimate the potential benefits and
costs to society. As such, the purpose of this Work Assignment (WA) is to support EPA’s efforts
to improve its ability to monetize the benefits associated with these regulatory actions. The WA
will include support for developing and implementing two related revealed preference surveys to
estimate participation in and values for water recreation as those values relate to water quality.
This will include arranging and facilitating focus groups, assistance with survey design and
statistical sampling design, survey pre-testing, and survey implementation. The contractor shall
assist staff in EPA’s Office of Research and Development (ORD) in the development and
implementation of the revealed preference survey instruments.

Under this work assignment the contractor shall conduct all analyses requiring the collection and
manipulation of data and models in accordance with the EPA approved quality assurance (QA)
project plan that will be based on Task 2 QAPP language. The QA project plan shall describe the
procedures for assuring the quality of the primary and secondary environmental and economic
data used for this work assignment.



The focus of this work is on coastal recreation participation and site choice, and effects of water
quality on participation in and values for water recreation, using revealed preference approaches.
This will include defining the market extent, or the affected people and activities. While stated
preference methods can capture a larger set of values, including both use and non-use values,
they may suffer from various types of bias, and often respondents lack context and experience
with the good or ecosystem service they are expected to value. Revealed preference methods, on
the other hand, require data on choices and choice sets and assumptions of a choice framework,
often based on random utility models (RUM) of discrete choices.

Developing a sound revealed preference survey instrument requires at least two phases: focus
groups and survey pre-testing. EPA requires assistance to set up a series of focus groups that
EPA researchers will participate in and use to develop, evaluate, and refine two revealed
preference surveys. One of these instruments will focus on regional (New England) water-based
recreation participation and site choices including water quality in the factors affecting
Willingness to Pay (WTP) as well as site choice (referred to below as the mail or internet
survey). The data collected will inform a regional demand model for water-based recreation,
including marginal value (WTP estimates) as well as aggregate participation modeling for site
alternatives. The other survey will be a Barnstable County, MA (Cape Cod) specific intercept
survey (referred to below as the intercept survey). The results of the intercept survey will be used
to test the viability of the regional demand model in addressing site-specific total maximum daily
loads (TMDL) benefits/costs, such as those written for Cape Cod coastal estuaries.

The focus of this work will be values for and participation in water-contact recreation. It will
include estimates of site choice, total participation, and values per trip; and how these change
with changes in water quality. It may include various types of coastal recreation, including beach
use, swimming, shellfishing, small boating, and other activities. As part of the initial scoping and
survey development (Tasks 4 and 5), EPA will work with the contractor to determine which
activities to include in the survey. The geographic focus of the study is New England, with an
added emphasis on Barnstable, County, MA (Cape Cod). As part of the initial scoping and
survey development (Tasks 4 and 5), EPA will work with the contractor to determine the specific
range of geographic locations to include.

VII. General Requirements of the Work Assignment and Schedule

Confidential Business Information: During the course of the work assignment, the contractor will
not be accessing and evaluating CBI.

Budget Reporting: The contractor under this work assignment is required to report to the EPA
WACOR and Contract-Level Contracting Officer Representative (CL-COR) when 75 percent of
the total work assignment funding amount has been depleted. The contractor must also report to
the EPA WACOR when 75 percent of the approved Work plan budget has been depleted.




Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. Contractor
personnel are prohibited from acting as the Agency’s official representative. When speaking with
the public, the contractor should refer all interpretations of policy to the EPA WACOR.

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the
EPA WACOR for review prior to submission of the final product. These drafts will clearly
specify the methods, procedures, considerations, assumptions, relevant citations, data sources
and data that support any conclusions and recommendations. The contractor shall incorporate all
EPA WACOR comments into all final deliverables, unless otherwise agreed upon by the EPA
WACOR. The contractor shall adhere to all applicable EPA management control procedures as
implemented by the EPA Contracting Officer (CO), EPA CL-COR, and EPA WACOR.

Quick Response: Under this Performance Work Statement the contractor shall not be required to
provide information for use by EPA for quick responses and analyses of options, issues, and
policy decisions. Quick responses are those which require completion in one to five working
days.

Travel:

The contractor may be required to travel under this work assignment. Travel may be to
participate with EPA in focus groups or other on-site data collection, and to meet with EPA to
discuss methodology and other important issues associated with the project. A request for
approval for any travel directly chargeable to this work assignment must be submitted and
approved by the CL-COR before travel begins.

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are
to be provided in electronic form using Word and/or Excel/Access, GIS shapefiles, or, in special
cases another software program agreed to by EPA. Memos are to be written in a manner which
will make them easy to turn into draft chapters for the Final Report. For deliverables that are in
Word or pdf versions of Word documents, that are intended to be shared with management or the
public, the contractor shall use decimal align in all tables containing columns of numbers of
varying digits, whether decimal places are reported or not. All final materials, e.g., memos,
chapters, etc. are to be prepared only after receiving written technical direction from the EPA
WACOR and will be formatted to be in compliance with the Section 508 Amendment to the
Rehabilitation Act of 1973.

VIII. Performance Work Statement

The EPA WACOR will review all deliverables in draft form and provide revisions and/or
comments to the contractor. The contractor shall prepare the final deliverables incorporating the
EPA WACOR's comments.

Task 1 - Prepare Work Plan



The contractor shall prepare a work plan within 15 calendar days of receipt of a work assignment
signed by the Contracting Officer. The work plan shall outline, describe and include the technical
approach, resources, timeline and due dates for deliverables, and include a detailed cost estimate
by task and a staffing plan. The WACOR, CL-COR, and the CO will review the work plan.
However, only the CO can approve/disapprove, suggest revisions, or change the work plan.
Official revisions will be given to the contractor by the CO. The contractor shall prepare a
revised work plan incorporating the Contracting Officer's comments, if required.

Deliverables and schedule under Task 1

1. Work plan within 15 calendar days of receipt of work assignment.

Task 2 - Quality Assurance

2.1 Background

Quality Assurance Project Plans are required under the Agency’s Quality Assurance Policy CIO-
2105, formerly EPA Order 5360.1A2 and implementing guidance CIO-2105-P-01-0. All projects that
involve the generation, collection, analysis and use of environmental data must have an approved
Quality Assurance Project Plan (QAPP) in place prior to the commencement of the work.

Note that QAPPs are required for the development or revision of models and software that support
the generation, collection, evaluation, analysis, or use of data. (A model is set of equations and
assumptions used to predict unknown data.) When existing models are used as a tool to generate or
evaluate data, the project QAPP must describe the model and explain how it will be used and how its
output will be evaluated to ensure the modeling effort meets the overall quality objectives for the
project. Development or revision of new models also must be supported by a QAPP that describes
the objectives for the model, the quality criteria that will be applied to the model, and the procedures
for evaluating whether the model meets those criteria.

2.2 QA Project Plan Requirements

The Contractor has previously prepared a contract-wide Programmatic QAPP (PQAPP) for Contract
EP-C-13-039. This PQAPP describes, in a single document, information that is not site or time-
specific, but applies throughout the program (i.e., the duration of the contract). When tasked with
preparing the PQAPP, the Contractor was informed that the PQAPP may need to be supplemented
with project-specific details to support individual work assignments that involve the collection,
generation, evaluation, analysis, or use of environmental data.

The activities in this work assignment involve gathering, evaluating, analyzing, and otherwise using
existing economic data (also known as “secondary” use of data) and collecting primary data using
revealed preference surveys and focus groups. For any activities not covered under the existing
PQAPP, the Contractor shall prepare a supplemental QAPP (SQAPP).



In support of this work assignment, the Contractor shall ensure that the work plan provides enough
detail to clearly describe:

e The type of data to be gathered or used under this work assignment to support the project
objectives as well as a rationale for when those sources are appropriate and what data
available in each will support the project

e The quality objectives needed to ensure the data will support the project objectives, and

e The Quality Assurance/Quality Control (QA/QC) activities to be performed to ensure that
any results obtained are documented and are of the type, quality, transparency, and
reproducibility needed.

2.3 Additional QA Documentation Required

The EPA Quality Manual for Environmental Programs (CIO 2105-P-01-0, May 2000) requires
published Agency reports containing environmental data to be accompanied by a readily identifiable
section or appendix that discusses the quality of the data and any limitations on the use of the data
with respect to their originally intended application. The EPA Quality Manual further requires
Agency reports to be reviewed by the QA manager (or other authorized official) before publication to
ensure that an adequate discussion of QA and QC activities is included. The purpose of the review is
to ensure the reports provide enough information to enable a knowledgeable reader to determine if
the technical and quality goals were met for the intended use of the data. Reports should include
applicable statements regarding the use of any environmental data presented as a caution about
possible misuse of the data for other purposes. For example, a Technical Support Document or Study
Report must include a clear discussion of the quality management strategies (including the project
goals and objectives, quality objectives and criteria, and QA/QC practices) that were employed to
control and document the quality of data generated and used. These documents should also discuss
any deviations from procedures documented in the EPA-approved QAPP(s) supporting the project,
the reasons for those deviations, any impact of those deviations had on data quality, and steps taken
to mitigate data quality issues.

In support of this Agency requirement, all major deliverables (e.g., Technical Support Documents,
Study Reports, Analytical Methods) produced by the Contractor under this work assignment must
include a discussion of the QA/QC activities that were performed to support the deliverable, and this
discussion must provide a sufficient level of detail to allow the QA Coordinator (or designee) to
determine if the QA/QC strategies implemented for the project sufficiently support the intended use
of the data. Upon receipt, the EPA WACOR will review each applicable report and certify whether
the Contractor has adhered to the QA requirements documented in the Contractor’s PQAPP and
SQAPP.

The Contractor also shall provide EPA with monthly reports of QA activities performed during
implementation of this work assignment. These monthly QA reports shall identify QA activities
performed to support implementation of this work assignment, problems encountered, deviations
from the QAPP, and corrective actions taken. If desired, the Contractor may include this as a part of
the contract-required monthly financial/technical progress report.

2.4 Data Quality Act/Information Quality Guidelines Requirements
The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that
influential information disseminated by the Agency is sufficiently transparent in terms of data and

5



methods of analysis that the information is capable of being substantially reproduced. To support
compliance with these data transparency/ data reproducibility requirements, EPA plans to include
QAPPs as part of any rulemaking record documentation to be made available to the public. (This
includes PQAPPs and SQAPPs.) The Contractor may claim information in QAPPs as confidential; if
the Contractor chooses to do so, the Contractor shall submit a sanitized (i.e., public) version and an
unsanitized (i.e., confidential) version at the time the QAPP is submitted for approval by EPA. The
sanitized version shall be included in the public docket for the applicable rulemaking (or other docket
record), and the unsanitized version shall be included in a non-public (i.e., confidential) portion of
the docket (or record).

Information contained in the approved QAPP shall be transparent and reproducible and meet the
requirements of the Data Quality Act for influential information. EPA’s Guidelines for Ensuring and
Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by the
Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as “EPA’s
Information Quality Guidelines,” describe EPA procedures for meeting Data Quality Act
requirements. Section 6.3 of EPA’s Information Quality Guidelines indicate that “especially rigorous
robustness checks” should be applied in circumstances where quality-related information cannot be
disclosed due to confidentiality issues. Where applicable, the Contractor should indicate which
results were obtained using the tools (Standard Operating Procedures (SOPs), checklists, and
guidelines) that the Contractor designates as confidential so that the EPA WACOR can easily
identify the areas that shall require rigorous robustness checks and document that those checks have
been performed. At the discretion of the EPA WACOR, the contractors may be requested to prepare
pre-dissemination review checklist as described in Appendix B of the Office of Water Quality
Management Plan, April, 2015. If this is required, the EPA WACOR shall notify the Contractor
through written technical direction.

Acceptable Quality Assurance Documentation must be submitted to the EPA CL-COR within 60
days of the acceptance of this agreement. No work involving direct measurements or data
generation, environmental modeling, compilation of data from literature or electronic media, and
data supporting the design, construction, and operation of environmental technology shall be
initiated under this project until the EPA CL-COR, in concert with the EPA Quality Assurance
Manager, has approved the quality assurance documentation (see CFR 30.54 or 31.45 as
appropriate).

Deliverables and schedule under Task 2

2a. SQAPP, if necessary, within 60 calendar days of receipt of work assignment.

2b. Monthly reports of QA work performed (may be included in Contractor’s monthly
progress report), monthly throughout the WA period of performance.

Task 3 - Prepare Standardized Naming Convention and Version Control Memorandum
The contractor shall prepare and submit a memorandum that proposes a standardized naming
convention and version control (SNCVC) for all deliverables associated with the WA. This
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system will ensure that deliverables are clearly named and dated and that the sequence of
versions of a document is clear. The EPA WACOR will review the memorandum and then
provide the contractor with written notification of approval or edits that need to be made. The
contractor shall prepare a revised SNCVC memorandum incorporating the EPA WACOR’s
comments, if required. After receiving notification of approval the contractor will use this
standardized convention for all deliverables associated with the work assignment(s). The EPA
WACOR may request the contractor through written technical direction to amend the SNCVC
memorandum at any point during the WA.

Deliverables and schedule under Task 3

3a. SNCVC memorandum within 7 calendar days if required.

3b. If required, revised memorandum within 3 calendar days of receipt of comments from
the EPA WACOR, at technical direction of EPA WACOR.

Task 4 — Arrange for Focus Groups for Survey Development and Qualitative Data
Collection (A.2.2 Benefit Analysis; A.6 Methodology Development and Technical Review)

The contractor shall arrange for the conduct of up to 8 focus groups to develop revealed
preference valuation approaches for estimating the benefits and costs of changes in water quality
on water-based recreation; to develop survey questions related to sense of place; and to collect
qualitative social science data. The focus groups will be conducted in and near Barnstable
County, MA. The WACOR will provide technical direction as to the expected schedule and
locations, and for final locations.

The contractor shall recruit focus group participants based on criteria developed by EPA and
provided by the WACOR. The contractor shall arrange for each focus group to be conducted in
an appropriate facility, such as a hotel conference room or other public space. Each focus group
shall be audio-recorded in digital format and delivered to EPA on digital video disk (DVD) or as
a digital download. The contractor shall provide transcriptions for the focus groups.

The contractor shall recruit 10-12 individuals for each focus group, with the goal of 6-10
participants in each group. The contractor shall arrange for and distribute appropriate incentive
payments for attendees. Each focus group shall last approximately 2 hours and be conducted at a
convenient time and in a convenient location. The EPA will provide the moderator services for
the focus groups.

The WACOR in conjunction with the appropriate personnel in ORD will secure the Information
Collection Request (ICR) approval for the focus groups under an existing agreement with the

Office of Management and Budget (OMB) for expedited review.

Deliverables and schedule under Task 4



4a. Establish locations and initial dates for focus groups within 1 week of receiving
technical direction from WACOR.

4b. Recruit participants for first focus group within 1 week of receiving final location
information and criteria from EPA and for subsequent focus groups within 1 week of
receiving criteria for those groups.

4c. Arrange audio-recordings of each group within 1 week of receiving final location
information from EPA and for subsequent focus groups within 1 week of receiving criteria
for those groups.

4d. Submit audio-recordings and transcripts to WACOR within 1 week of completing each
set of focus groups.

Task 5 - Identify and Contract with an Expert to Assist with Survey Development (A.6
Methodology Development and Technical Review)

The contractor will identify and contract with a recognized expert in revealed preference surveys
to support study development.

Deliverables and schedule under Task 5

5a. Identify and contract with a recognized revealed preference survey expert, within 2
weeks of receiving technical direction from WACOR.

5b. Arrange for consultations with expert, and deliver a memo by the expert regarding
survey design, within 6 weeks of receiving technical direction from WACOR.

Task 6 — Assistance With Survey Design and Layout, and Programming of Internet
Survey(s) (A.2.2 Benefit Analysis; A.6 Methodology Development and Technical Review)

ORD plans to conduct a mail or internet survey (or mixed-method approach using mail
recruitment for an internet survey) of people who participate in coastal recreation within 100
miles of the coast in New Hampshire (NH), Massachusetts (MA), and Rhode Island (RI), and an
intercept survey of people at recreational sites for one or two watersheds in Barnstable County,
MA. The contractor shall assist with survey design and operationalizing the survey. Specific
tasks required to complete this task will depend on the final choice for the format of the survey.

If a mail survey is selected, the contractor shall assist with formatting and producing the files
needed to print survey booklets. ORD will have the booklets printed using U.S. Government
printing services. If an internet survey is selected, the contractor shall either assist with
contracting with an online survey company for necessary programming, or program the needed
online functionality for data collection. This functionality should be created so that it can be
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reused, with modifications, in future applications in other regions.

For the intercept survey, the contractor shall assist with formatting and producing files needed to
implement the survey — either using paper surveys or data entry on tablet computers; or using an
on-site recruitment to an internet survey. If online recruitment to an internet survey is used, the
contractor shall either assist with contracting with an online survey company for necessary
programming, or program the needed online functionality for data collection.

Deliverables and schedule under Task 6

6a. Assist with developing and designing survey instruments and formatting of paper
surveys within 4 weeks of receiving technical direction from WACOR.

6b. Create or assist with contracting for online survey functionality, if an internet survey is
selected. Provide tool for future applications within 8 weeks of receiving technical direction
from WACOR.

Task 7 — Statistical Design and Assistance Preparing ICR for OMB Approval for Mail or
Internet Survey and Intercept Survey (A.2.2 Benefit Analysis; A.6 Methodology
Development and Technical Review; C.2 Review and Analysis of Public Comments)

The contractor shall prepare the necessary documents and package to obtain OMB approval to
conduct the surveys. Any questions, changes and clarifications from OMB will be addressed and
the packet re-filed in consultation with ORD staff. As part of the process, the contractor shall
assist in conducting a pre-test survey, if needed for approval.

Deliverables and schedule under Task 7

7a. Prepare OMB package for survey approval, and address needed follow-up questions
from OMB in consultation with ORD within 8 weeks of receiving technical direction from
WACOR.

Task 8 — Conduct Mail/Internet or Mixed-Method Survey (A.2.2 Benefit Analysis; A.6
Methodology Development and Technical Review; C.2 Review and Analysis of Public
Comments)

Once approval for survey(s) is obtained from OMB, the contractor shall implement the pretest
and survey for the mail, internet, or mixed-method survey as designed. This entails
mailings/emailings, follow-up mailings/emailings, providing token cash incentives to
respondents, and other steps needed to follow the Dillman survey implementation
recommendations.



Deliverables and schedule under Task 8

8a. Implement pre-test survey instrument per OMB process, within 2 weeks of OMB
approval.

8b. Implement mail/internet (or mixed-method) survey, beginning within 2 weeks of OMB
approval of final survey instrument, to be completed within the timing specified by the
final sampling strategy, depending on whether a one-time collection or survey waves is
selected.

Task 9 — Support for compiling water quality metrics and site attributes and linking them
to survey results (A.2.2 Benefit Analysis; A.6 Methodology Development and Technical
Review)

The contractor shall provide assistance in compiling water quality metrics and other site
attributes, and linking these metrics to survey data. This may include compilation of appropriate
water quality measures and other attribute measures, in coordination with ORD and other EPA
staff; and Geographic Information System (GIS) support for linking these measures to
appropriate geographic locations where survey respondents participate in water recreation.

Deliverables and schedule under Task 9

9a. Compilation of appropriate water quality and other measures within 4 weeks of
receiving technical direction from WACOR.

9b. GIS support to link water quality and other measures to recreational locations specified
by survey respondents within 4 weeks of receiving technical direction from WACOR.

Schedule for Deliverables:

Task Deliverable Form and Schedule
Quantity

Task 1 | 1a) Work plan Electronic Within 15 calendar
Document days of work

assignment receipt

Task 2 | 2a) Supplementary Quality Electronic Within 60 calendar
Assurance Project Plan (if document days of receipt of
necessary) work assignment.

10



2b) Monthly progress reports

Electronic
document

Monthly

Task 3

3a) SNCVC memorandum

Electronic
document

Within 7 calendar
days if required.

Task 4

4a) Establish location and dates
for up to 8 focus groups

Email

Within 1 week of
receiving technical
direction from

WACOR

4b) Recruit focus group
participants

N/A

First focus group:
within 1 week of final
location and receiving
selection criteria.

Remaining focus
groups: Within 1
week of receiving
additional selection
criteria.

4c) Arrange audio recordings of
focus groups

NA

First focus group:
within 1 week of final
location and receiving
selection criteria.

Remaining focus
groups: Within 1
week of receiving
additional selection
criteria.

4d) Submit audio recordings and
transcripts of focus groups

DVD or digital
download

Within 1 week of
completing each set
of focus groups

Task 5

Sa) Identify and contract with a
recognized revealed
preference survey expert.

NA

Within 2 weeks of
receiving technical
direction from

WACOR.
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Sb. Arrange for consultations
with expert, and deliver a
memo by the expert

Electronic
document

Within 6 weeks of
receiving technical
direction from

regarding survey design. WACOR.

Task 6 | 5a) Assist with developing and Meetings, emails, | Within 4 weeks of
designing survey electronic receiving technical
instruments and formatting documents direction from
of paper surveys WACOR

5b) Create or assist with Website and code | Within 8 weeks of
contracting for online survey receiving technical
functionality. Provide tool direction from
for future applications. WACOR

Task 7 | 7a) Prepare OMB package for Electronic Within 8 weeks of
survey approval, and address | Documents receiving technical
any OMB follow-up direction from
questions. WACOR

Task 8 | 8a) Implement pre-test survey NA Within 2 weeks of
instrument per OMB process OMB approval
if needed.

8b) I mail/internet (or mixed- NA Within 2 weeks of
method) survey OMB approval of
final survey
instrument
Task 9 | 9a) Compilation of appropriate | Electronic Within 4 weeks of

water quality and other

documents and

receiving technical

measures. files direction from
WACOR.
9b) GIS support to link water Electronic files Within 4 weeks of

quality and other measures
to recreational locations
specified by survey
respondents.

receiving technical
direction from

WACOR.
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Task 7 | 7a) Assist with intercept survey | NA Within 2 weeks of
logistics receiving technical
direction from
WACOR
5b) Data entry and cleaning for | Electronic Within 4 weeks of
intercept survey Database survey completion
Task 8 | 8a) Compile appropriate water Electronic Within 4 weeks of

quality measures

database or Excel
file

receiving technical
direction from

WACOR

8b) GIS support to link water
quality measures to recreational
locations

GIS files

Within 4 weeks of
receiving technical
direction from

WACOR
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WORK ASSIGNMENT
L Title: Economic Analysis for Petroleum Refining Study
Contractor: Abt Associates Contract No.: EP-C-13-039
II. Work Assignment Number: 3-45
III.  Estimated Period of Performance:  August 1, 2016 through July 31, 2017
IV.  Estimated Level of Effort: 900
V. Key EPA Personnel:

Work Assignment Contracting Officers Representative (WACOR):
James C. Covington, 111
OST/EAD (4303T)
202/566-1034
202/566-1053 (fax)

VI. Background and Purpose:

The 1972 Clean Water Act (CWA) directs the Environmental Protection Agency (EPA) to
develop national technology-based regulations for categories of industries that discharge
pollutants directly to surface waters (effluent guidelines) or that discharge pollutants indirectly
through sewage treatment plants (pretreatment standards). The CWA also directs EPA to
develop national technology-based regulations for new industrial facilities (new source
performance standards).

Under Executive Orders 12866 and 13563, EPA is required to estimate the potential benefits and
costs to society. As such, the purpose of this Work Assignment (WA) is to review discharge
information from petroleum refineries to determine whether the current effluent limitations
guidelines and standards (ELGs) for these operations should be revised, examine the economic
health and any community impacts.

Under this work assignment the contractor shall conduct all analyses requiring the collection and
manipulation of data and models in accordance with the EPA approved quality assurance (QA)
project plan was developed for this work. The QA project plan shall describe the procedures for
assuring the quality of the primary and secondary economic data used for this work assignment.

VII. General Requirements of the Work Assignment and Schedule
Confidential Business Information: During the course of the work assignment, the contractor will

be accessing and evaluating CBI. As such, the contractor shall adhere to EPA’s CBI policy and
other procedures as described in the contract clauses (Clauses H.15-H19 and H.21). The




contractor must maintain CBI security clearance to use CBI information. The contractor will not
disclose any CBI to anyone other than EPA without prior written approval from the EPA
WACOR. The contractor shall, at all times, adhere to Confidential Business Information (CBI)
procedures when handling industry information. The contractor will manage all reports,
documents, and other materials and all draft documents developed under this work assignment in
accordance with the procedures set forth in our “Office of Science and Technology Confidential
Business Information Application Security Plan” (August 2011) or its successor approved plans.

Budget Reporting: The contractor under this work assignment is required to report to the EPA
WACOR and Contract Level Contracting Officer Representative (CL-COR) when 75 percent of
the total work assignment funding amount has been depleted. The contractor must also report to
the EPA WACOR when 75 percent of the approved Workplan budget has been depleted.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. Contractor
personnel are prohibited from acting as the Agency’s official representative. When speaking with
the public, the contractor should refer all interpretations of policy to the EPA WACOR.

Limitation of Contractor Activities: The contractor will submit drafts of all deliverables to the
EPA WACOR for review prior to submission of the final product. These drafts will clearly
specify the methods, procedures, considerations, assumptions, relevant citations, data sources
and data that support any conclusions and recommendations. The contractor will incorporate all
EPA WACOR comments into all final deliverables, unless otherwise agreed upon by the EPA
WACOR. The contractor will adhere to all applicable EPA management control procedures as
implemented by the EPA Contracting Officer (CO), EPA CL-COR, and EPA WACOR.

Quick Response: Under this Performance Work Statement the contractor may be required to
provide information for use by EPA for quick responses and analyses of options, issues, and
policy decisions. Quick responses are those which require completion in one to five working
days.

Travel:

The contractor shall be required to travel under this work assignment. Travel may be to
participate with EPA in on site data collection, in meetings with trade associations, and to meet
with EPA to discuss methodology and other important issues associated with the project. A
request for approval for any travel directly chargeable to this work assignment must be submitted
and approved by the CL-COR before travel begins.

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are
to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases
another software program agreed to by EPA. Memos are to be written in a manner which will
make them easy to turn into draft chapters for the Final Report. For deliverables that are in Word
or pdf versions of Word documents, that are intended to be shared with management or the
public, the contractor shall use decimal align in all tables containing columns of numbers of




varying digits, whether decimal places are reported or not. All final materials, e.g., memos,
chapters, etc. are to be prepared only after receiving written technical direction from the EPA
WACOR and will be formatted to be in compliance with the Section 508 Amendment to the
Rehabilitation Act of 1973.

VIII. Performance Work Statement

The EPA WACOR will review all deliverables in draft form and provide revisions and/or
comments to the contractor. The contractor shall prepare the final deliverables incorporating the
EPA WACOR's comments.

Task 1 - Prepare Work Plan

The contractor shall prepare a workplan within 15 calendar days after receipt of work assignment
signed by the CO. The work plan shall outline, describe and include the technical approach,
resources, timeline and due dates for deliverables, a detailed cost estimate by task, and a staffing
plan. The EPA WACOR, the CL-COR and the CO will review the work plan. However, only
the CO can approve/disapprove, suggest revisions, or change the work plan. Official revisions
will be given to the contractor by the CO. The contractor shall prepare a revised work plan
incorporating the CO’s comments, if required.

Deliverables and schedule under Task 1
1a. Work Plan within 15 calendar days of receipt of work assignment.

Task 2 - Quality Assurance

Quality Assurance Project Plans are required under the Agency’s Quality Assurance Policy CIO-2105,
formerly EPA Order 5360.1 A2 and implementing guidance CIO-2105-P-01-0. All projects that involve
the generation, collection, analysis, and use of environmental data must have an approved Quality
Assurance Project Plan (QAPP) in place prior to the commencement of the work. Examples of these
environmental data operations are provided in Table 2-1 below.

Table 2-1. Examples of work that involves the collection, generation, evaluation, analysis, or
use of environmental data

Iltem Examples

Data Includes field sampling information (sample location information, flow measurements, temperature, pH,
physical observations, etc.), laboratory measurements (e.g., chemical, physical, biological,
radiological measurements), data collected from questionnaires, economic data, census data, and any
other types of existing data (i.e., data generated for a different purpose or generated by a different
organization)

Data Includes field studies, laboratory studies, and generation of modeling output

generation

Data Includes field surveys, questionnaire surveys, literature searches, and third party data

collection

Data Includes data inspection, review, assessment, and validation

evaluation

Data Includes statistical, engineering, and economic analysis, and testing, evaluation, and validation of
analysis methods and models; database creation, data extraction, and data manipulation

Data Use |Any use of data to support EPA decisions, regulations, policy, publications, or tools (including effluent
guidelines, 304(m) program, standards, environmental assessments, and models, tools, or reports
disseminated by EPA to assist other organizations in implementing environmental programs)




Note that QAPPs are required for the development or revision of models and software that support the
generation, collection, evaluation, analysis, or use of data. (A model is set of equations and assumptions
used to predict unknown data.) When existing models are used as a tool to generate or evaluate data, the
project QAPP must describe the model and explain how it will be used and how its output will be
evaluated to ensure the modeling effort meets the overall quality objectives for the project. Development
or revision of new models also must be supported by a QAPP that describes the objectives for the model,
the quality criteria that will be applied to the model, and the procedures for evaluating whether the model
meets those criteria.

2.2 QA Project Plan Requirements

The Contractor has previously prepared a contract-wide Programmatic QAPP (PQAPP) for Contract EP-
C-13-039 This PQAPP describes, in a single document, information that is not site or time-specific, but
applies throughout the program (i.e., the duration of the contract). When tasked with preparing the PQAPP,
the Contractor was informed that the PQAPP may need to be supplemented with project-specific details to
support individual work assignments that involve the collection, generation, evaluation, analysis, or use of
environmental data.

The activities in this work assignment may involve gathering, evaluating, analyzing, and otherwise using
existing environmental data (also known as “secondary” use of data). However, EPA has determined that
the Contractor is operating under the existing PQAPP and that the PQAPP addresses QA requirements for
this work assignment. In support of this work assignment, the Contractor shall ensure that the work plan
provides enough detail to clearly describe:

e  Specific objectives of the project(s) supported by this work assignment, including typical questions
that must be answered when using existing sources of data to perform economic analyses in support
of the study of the petroleum refining industry.

o The type of data to be gathered or used under this work assignment to support the project
objectives—including data from search engines, federal databases, EPA data bases—as a well as a
rationale for when those databases are appropriate and what data available in each will support the
project

e The quality objectives needed to ensure the data will support the project objectives, and

o The Quality Assurance/Quality Control (QA/QC) activities to be performed to ensure that any
results obtained are documented and are of the type, quality, transparency, and reproducibility
needed.

2.3 Additional QA Documentation Required

The EPA Quality Manual for Environmental Programs (CIO 2105-P-01-0, May 2000) requires published
Agency reports containing environmental data to be accompanied by a readily identifiable section or
appendix that discusses the quality of the data and any limitations on the use of the data with respect to
their originally intended application. The EPA Quality Manual further requires Agency reports to be
reviewed by the QA manager (or other authorized official) before publication to ensure that an adequate
discussion of QA and QC activities is included. The purpose of the review is to ensure the reports provide
enough information to enable a knowledgeable reader to determine if the technical and quality goals were
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met for the intended use of the data. Reports should include applicable statements regarding the use of any
environmental data presented as a caution about possible misuse of the data for other purposes. For
example, a Technical Support Document or Study Report must include a clear discussion of the quality
management strategies (including the project goals and objectives, quality objectives and criteria, and
QA/QC practices) that were employed to control and document the quality of data generated and used.
These documents should also discuss any deviations from procedures documented in the EPA-approved
QAPP(s) supporting the project, the reasons for those deviations, any impact of those deviations had on
data quality, and steps taken to mitigate data quality issues.

In support of this Agency requirement, all major deliverables (e.g., Technical Support Documents, Study
Reports, Analytical Methods) produced by the Contractor under this work assignment must include a
discussion of the QA/QC activities that were performed to support the deliverable, and this discussion must
provide a sufficient level of detail to allow the EAD QA Coordinator (or designee) to determine if the
QA/QC strategies implemented for the project sufficiently support the intended use of the data. Upon receipt,
the WACOR will review each applicable report and certify whether the Contractor has adhered to the QA
requirements documented in the Contractor’s PQAPP.

The Contractor also shall provide EPA with monthly reports of QA activities performed during
implementation of this work assignment. These monthly QA reports shall identify QA activities
performed to support implementation of this work assignment, problems encountered, deviations from the
QAPP, and corrective actions taken. If desired, the Contractor may include this as a part of the contract-
required monthly financial/technical progress report.

2.4 Data Quality Act/Information Quality Guidelines Requirements

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that influential
information disseminated by the Agency is sufficiently transparent in terms of data and methods of
analysis that the information is capable of being substantially reproduced. To support compliance with
these data transparency/ data reproducibility requirements, EPA plans to include QAPPs as part of any
rulemaking record documentation to be made available to the public. (This includes PQAPPs and
Supplemental (SQAPPs.)) The Contractor may claim information in QAPPs as confidential; if the
Contractor chooses to do so, the Contractor shall submit a sanitized (i.e., public) version and an
unsanitized (i.e., confidential) version at the time the QAPP is submitted for approval by EPA. The
sanitized version shall be included in the public docket for the applicable rulemaking (or other docket
record), and the unsanitized version shall be included in a non-public (i.e., confidential) portion of the
docket (or record).

Information contained in the approved QAPP shall be transparent and reproducible and meet the
requirements of the Data Quality Act for influential information. EPA’s Guidelines for Ensuring and
Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by the
Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as “EPA’s Information
Quality Guidelines,” describe EPA procedures for meeting Data Quality Act requirements. Section 6.3 of
EPA’s Information Quality Guidelines indicate that “especially rigorous robustness checks” should be
applied in circumstances where quality-related information cannot be disclosed due to confidentiality
issues. Where applicable, the Contractors should indicate which results were obtained using the tools
(Standard Operating Procedures (SOPs), checklists, and guidelines) that the Contractor designates as
confidential so that the EPA WACOR can easily identify the areas that shall require rigorous robustness
checks and document that those checks have been performed. At the discretion of the EPA WACOR, the
Contractors may be requested to prepare pre-dissemination review checklist as described in Section 5.5 of



the Office of Water Quality Management Plan, February 2009. If this is required, the EPA WACOR shall
notify the Contractor through written technical direction.

2.5 Task 2 QA Deliverables

Deliverable Projected Schedule Date

Monthly reports of QA work performed (may be

included in the Contractor's monthly progress report) Hliomiky.dlrretig ot the s periddich pRMCITENES




Table 2-2. Justification for Use of Existing PQAPP as the Sole Quality Documentation for Projects

that Rely on Existing Data

Sufficiently Not
QAPP Element Addressed | Applicable Explanatory Comments
in PQAPP | to Project
A1. Title & Approval Sheet
Proi . X WA X-XX Economic Support for Petroleum
roject title .
Refining Study.
Organization’s name X Abt Associates
Effective date and/or version identifier X Page ii of PQAPP
Dated signature of Organization’s project X Page ii of PQAPP
manager
Dated signature of Organization’s QA X Page ii of PQAPP
manager
Other signatures, as needed (e.g., EAD X Page ii of PQAPP
Project Officer, EAD QA Coordinator)
Revision History X Page ii of PQAPP
A2. Table of Contents
Includes sections, figures, tables, X Page v of PQAPP
references, and appendices
Document control information indicated X Page v of PQAPP
(when required by the EPA Project
Manager and QA Manager)
A3. Distribution List
Includes all individuals who are to X 2.1 pages 5-7 of PQAPP
implement or otherwise receive the QAPP
and identifies their organization
A4. Project/Task Organization
Identifies key individuals with their X Reference PQAPP section 2.1 on page 5.
responsibilities (e.g., data users, decision Referencing table 2.1 and descriptions on
makers, project QA manager, page 7 of PQAPPOST WACOR: James C.
Subcontractors, etc.) and contact info. Covington, lll
Organization chart shows lines of authority X Reference PQAPP section 2.1 for overall
& reporting responsibilities picture
Project QA manager position indicates X Reference PQAPP section 2.1 for overall
independence from unit collecting/using picture
data
A5. Problem Definition/Background
X PQAPP Section 2.2 — goal of program is to
conduct economic analyses for ELGs See
cl PQAPP table 2-2: cost-benefit and economic
early states problem to be resolved, ) o : ;
- : impact analysis, industry profiles, collection
decision to be made, or hypothesis to be y Hi f Fis. reviewsnd aralusic of
tested preparation of reports, re  analy.
public comments, legislative and litigation
support, database development and
management,. Also see WA
Identifies project objectives or goals X See WA
Historical & background information
Cites applicable technical, regulatory, or X Section 2.2 — goal of program is to conduct
program-specific quality standards, economic analyses for ELGs and studies.
criteria, or objectives See table 2-2 for specific analyses
A6. Project/Task Description
List measurements to be made/data to X Section 2.3 PQAPP
obtain
Notes special personnel or equipment X
requirements
Provides work schedule X




QAPP Element

Sufficiently
Addressed
in PQAPP

Not
Applicable
to Project

Explanatory Comments

A7. Overall Quality Objectives & Criteria

States overall quality objectives and limits
needed to support the project goals and
objectives cited in A5

X

See 2.3 of PQAPP

A8. Special Training Requirements/
Certifications

Identifies specialized skills, training or
certification requirements

See 2.5 of PQAPP

Discusses how this training will be
provided/the necessary skills will be
assured and documented

See 2.5 of PQAPP

A9. Project-level Documents & Records

Describes process for distributing the
approved QAPP and other planning
documents (and updates) to staff

See section 2 of PQAPP

Identifies final work products that will result
from the project

Section 2.6 of PQAPP

Describes the process for developing,
reviewing, approving, and disseminating
the final work products and individuals
responsible for these processes

Appendix A of PQAPP

B1. Data Needs

Detailed list/description of the specific
data elements needed to support project
goals

See Table 3-1 of PQAPP headings:
Company Financial Data,, & Other Industry
Data, & valuation and Economic Impact:
including specifically:, US Census Bureau,
EIA, RMS

Description of the scope of the data
elements that you need (e.g., data
supporting specific treatment options vs.
the full range of options, data supporting
the entire country vs. a specific
geographic region)

See Table 3-1 of PQAPP headings:
Company Financial Data,, & Other Industry
Data, & valuation and Economic Impact:
including specifically:, US Census Bureau,
EIA, RMS

If project includes development or
update of a project database, QAPP
identifies and defines each database
field

B2. Potential Data Sources

Identifies and describes potential
sources of the existing data needed
(e.g., photographs, topographical maps,
facility or state files, census data,
meteorological data, publications, etc.)
and the rationale for their use

See Table 3.1 of PQAPP

If literature searches are used, describes
the search engines that will be used and
key search terms

See Table 3.1 of PQAPP

If databases or models will be used,
describe the database (or model) in
terms of who developed it and operates
it and the type of data it contains

See table 3.2 of PQAPP

For other potential sources, describe the
potential sources & rationale for
considering or using each one




QAPP Element

Sufficiently
Addressed
in PQAPP

Not
Applicable
to Project

Explanatory Comments

B3. Criteria for Selecting Data Sources

Identifies each criterion that will be used
to determine if the candidate data
sources listed in B2 will meet your
needs, and how each criterion is
defined. (Criteria vary by project;
examples include reliability, age,
applicability, quantity, format, and
others)

X

PQAPP 3.1.3 Criteria for Selecting Data
Sources

Explains rating system used to evaluate
source against each criterion

B4. Data Value Selection Approach

For data sources that meet the criteria
identified in B3: Describes the criteria
and procedures that will be used to
determine which value(s) identified in the
acceptable sources are most appropriate
for use in the project

Section 3.1.4 of PQAPP

For data that do not meet these pre-
established criteria but are the only data
available, explains how the decision to
use such data will be made and
documented

B5. Resolving Data Gaps

Describes the process for identifying and
addressing data gaps that still exist after
candidate data sources have been
evaluated and appropriate data values
have been identified

Section 3.1.5 of PQAPP

Describes the process that will be used
to address any new data needs revealed
during the data gathering process (i.e.,
additional data elements not previously
considered)

B6. Data Gathering Documentation
and Records

Describes how results of the source
selection and the data value selection
will be documented, including any
sources or values that were rejected and
the rationale for not using them

See Section 3.1.6

For data that are deemed acceptable
and that will be used, explains how each
data element will be associated to its
original source citation (i.e., bibliographic
information, telephone contact reports,
email messages, etc.)

See Section 3.1.6

C1. Standardization of Data Elements

Describes the process to ensure that
units and other key measures are
captured and standardized (or otherwise
made comparable) in the database

See Section 3.2.1




QAPP Element

Sufficiently
Addressed
in PQAPP

Not
Applicable
to Project

Explanatory Comments

If the project requires that all fields be
standardized to a single set of units
(e.g., US dollars for economic data, pg/L
for chemical data), identifies the
standard units that will be required for
each data element

X

See Section 3.2.1

Identifies the procedures for converting
data reported in other units to the
standardized units, including any
rounding or truncating procedures, and
procedures for ensuring these
conversions are performed correctly

See Section 3.2.1

If standardization of data elements is not
needed, explains the process for
ensuring that data presented in varying
units are comparable enough for use in
the project and that project staff
members and other data users will be
able to readily identify differences in
units

See Section 3.2.1

C2. Data Entry

Explains the process for manually
entering selected data into the project
database, who will be responsible for
such data entry, and the QC strategies
that will be used to ensure that the
database accurately and completely
captures the data as presented in the
original source

See Section 3.2.2

C3. Merging or Uploading Electronic
Data from Existing Sources

If data are available electronically and
will be uploaded or merged into the
project database: describes the
procedures that will be followed to
ensure that errors are not introduced
during the upload/merge process and
that the final database reflects the
original dataset(s)

See Section 3.2.3

C4. Data Review

Describes the process for ensuring that
the data have been recorded,
transmitted, and processed correctly

See Section 3.2.4

C5. Data Storage and Manipulation

Describes how the existing data will be
stored

See Section 3.2.5

Describes who will be responsible for
access to and maintenance of the stored
data

See Section 3.2.5

Describes how the existing data will be
incorporated with other project data to

support the project goal/decision to be
made

See Section 3.2.5
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QAPP Element

Sufficiently
Addressed
in PQAPP

Not
Applicable
to Project

Explanatory Comments

Describes the QC strategies that will be
employed to ensure that the integrity of
the data is not compromised during data
storage, access/retrieval, updates, or
other manipulation

X

See Section 3.2.5

D1. Data Quality Verification and Data
Quality Reporting

Describes the process for verifying that
the final set of data meets the overall
criteria originally specified for the project

Section 3.3.1

Describes how these determinations will
be documented and reported

Section 3.3.1

For data that don’t meet the pre-
established specifications, explains the
process for determining if they are
usable and how such decisions will be
documented

Section 3.3.1

D2. Use/Analysis of the Existing Data

Provides details regarding the exact
means in which the data will be used to
meet project objectives

Section 3.3.2

Includes an explanation or list of the
information to be calculated and the data
elements that will be used to make those
calculations

Section 3.3.2

Includes applicable calculations and
equations (if known) or explanations of
how they will be developed

Section 3.3.2

Includes plans for excluding outliers

Section 3.3.2

D3. Methodology Documentation and
Conceptual Review

If exact methodologies for analyzing the
data will need to be developed or
modified during the course of data
analysis, explains the process by which
such methodologies will be documented,
who is responsible for reviewing/
approving their use, and how the
methodologies will be checked to ensure
they yield the desired products

Section 3.2.3

D4. Technical Review of the Data
Analysis

Describes activities that will be used to
ensure the data analyses are being
implemented as specified and will
support project objectives

Section 3.3.4

Explains procedures for identifying and
notifying appropriate personnel if
changes to the originally planned
procedures are warranted, and the
process for approving, documenting and
implementing such changes

Section 3.3.4
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Sufficiently| ~ Not
QAPP Element Addressed | Applicable Explanatory Comments
in PQAPP | to Project

D5. Final Verification of Data Analysis
and Reconciliation with User
Requirements

Describes the process for reviewing the X Section 3.3.5
final work product to ensure that the
work was generated in accordance with
the QAPP, and that the work product
addresses the overall project goals and

objectives

Describes how the results of this X Section 3.3.5
assessment will be documented

Describes how any limitations of the X Section 3.3.5

data or data analyses that were used to
prepare the final work product will be
documented and communicated

Task 3 - Prepare Standardized Naming Convention and Version Control Memorandum

The contractor shall adhere to the EPA WACOR approved standardized naming convention and
version control (SNCVC) plan that was developed under the Construction and Development

WA 0-01 of the contract EP-C-07-023 (WAO-01_T1_SNCVC_08.31.07_V1.pdf). The contractor
shall use this standardized convention for all deliverables associated with this work assignment.

The EPA WACOR may request the contractor through written technical direction to amend the
SNCVC memorandum at any point under this WA. The EPA WACOR will review the revised
memorandum and then provide the contractor with written notification of approval or edits that
need to be made. The contractor shall prepare the edited SNCVC memorandum incorporating the
EPA WACOR’s comments, if required. After receiving notification of approval the contractor

shall use the revised SNCVC.

Deliverables and schedule under Task 3

3a. SNCVC memorandum within 7 calendar days if required.

3b. If required, revised memorandum within 3 calendar days of receipt of comments from
the EPA WACOR, at technical direction of EPA WACOR.

Task 4- Industry Profile

The contractor shall continue development of the industry profile of the petroleum refining
industry began in the previous performance period’s work assignment, WA 2-06. This product
shall be formatted as a standalone report. The profile should include a discussion of the financial
health of the petroleum refining sector, addressing issues such as consolidation, small business
characteristics, regulations (both currently in place and new potential regulatory efforts) that may
affect the sector’s profit margins, the geographic distribution of firms and how the spatial
dispersion may impact financial and business decision making, and input/output products
transportation that may impact petroleum refining facilities. The contractor, to the extent feasible,
should characterize cost of capital for the sector, reporting metrics like customary debt to equity
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ratios, etc. The contractor shall characterize how petroleum refineries make decisions about
investment in new capital costs. The profile shall also include an industry outlook section
(including crude oil input impacts on future outlooks).

To streamline efforts on this WA, the contractor shall refer to Appendix E of the Economic
Analysis for Final 316(b) Existing Facilities Rule to pull general information and a basic outline
of this profile. This outline shall include: Background, Introduction, Domestic Production,
Structure and Competitiveness, Financial Condition and Performance, and Industry Outlook. All
of the information should be as up-to-date as possible.

EPA will provide a report developed by the engineering contractor that summarizes the current
industry make-up. The contractor shall use this document to better understand the scope of EPA’s
study.

The initial draft of this profile shall include a placeholder outline of information and analysis that
will be added to the profile upon completion of the §308 questionnaire data collection activity
described in the next task (§308 Letters). Information received via the §308 questionnaires is
expected to provide insight into financial performance and condition of non-public reporting
refineries (including small business-owned refineries) and will supplement information obtained
for refineries owned by public-reporting firms. The §308 questionnaire information is also
expected to provide insight on the factors driving recent and prospective future capital outlays at
refineries that may affect, (1) the kinds of technology additions needed for discharge treatment
under a revised effluent guideline for the Petroleum Refining industry category, and (2) the ability
of refinery owners to finance the technology outlays needed for compliance with revised effluent
guidelines.

Deliverable Due Date

Draft Refining Industry Profile Draft refining profile will be due by June 1, 2017.
Revised final draft will be due three weeks after
comments from WACOR but no later than July 31,
2017.

Final Refining Industry profile

Task 5-§308 Letter support

The contractor shall continue to support EPA in identifying potential §308-letter recipients. The
contractor shall build off the existing Petroleum Refining database, which attempts to categorize
petroleum refiners in America, including their parent company information. EPA and the
contractor shall populate this excel file with relevant information from public financial forms (most
likely at the company level).

The contractor shall develop criteria and analysis that could be used in selecting refineries for

receiving §308 letters and site visits. This information will supplement the criteria and analysis
based on pollutant discharge and treatment technologies.
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In the previous performance period, the contractor drafted financial and related questions for
inclusion in a §308 questionnaire. The contractor shall continue to work with the EPA WACOR
to refine these questions for inclusion in the §308 letter.

Deliverable Due Date

£308 letier questions Due two weeks after receipt of comments from the
q EPA WACOR. Quick turnaround deliverables are

Due three weeks after receipt of comments from EPA
§308 letfer summaries WACOR. Revised final versions are due two weeks after

second set of comments from the WACOR (if provided)
but no later than February 28, 2017

Task6-Site Visits

The contractor shall provide support to EPA in conducting site visits at refineries. Support may
include attending conference calls with engineering contractor and facility personnel to obtain
facility information, providing financial and economic memos after site-visits, and conducting
follow-up activities. If the EPA WACOR attends the site visit, the contractor shall maintain the
information collected on the site visit by the EPA WACOR once it is provided to the contractor.
The contractor shall assume 3 site visit economic/financial reports will be prepared under this task.

Deliverable Due Date

Due two weeks after receipt of technical direction from
the EPA WACOR

Draft financial memo for site visit

Revised final versions are due two weeks after second set

Final financial memo for site visit of comments from the WACOR, but no later than July
31, 2017.

Task 7-Environmental Justice Analysis Support

The contractor shall prepare an Environmental Justice (EJ) profile to support the Petroleum
Refining study. The profile will describe the socioeconomic and demographic composition of
populations within specified radiuses of the refineries in the Petroleum Refining database, with
focus on the presence of populations of EJ interest (low income and minority populations, or EJ
populations). The profile will compare the presence of EJ populations in the specified nearby
radiuses of refineries relative to the socioeconomic/demographic composition of larger areas (e.g.,
the Metropolitan Statistical Area, county, or other relevant jurisdictional unit) surrounding the
refineries.

The contractor shall work with the WACOR to outline potential process and considerations for
accounting for EJ factors in the Petroleum Refining pre-regulation study.

Deliverable Due Date
Draft environmental justice analysis Due two weeks after receipt of technical direction from
the EPA WACOR
methodology memorandum
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Final environmental justice analysis
methodology memorandum

Revised final versions are due two weeks after second
set of comments from the WACOR, but no later than
July 31, 2017.

Final draft environmental justice profile

Final versions are due two weeks after second set of
comments from the WACOR, but no later than July 31,
2017.
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PERFORMANCE WORK STATEMENT

Title: Estimating the Value of Health Benefits Using a
Stated Preference Survey

Contractor: Abt Associates

Contract No.: EP-C-13-039

Work Assignment Number: 3-47

Estimated Period of Performance: Date of issuance — July 31, 2017

Estimated Level of Effort: 1,221 hours

Key EPA Personnel: Work Assignment Contracting Officer’s

Representative (WACOR):
Nathalie Simon
OP/ NCEE (MC 1809T)
202-566-2347

I. Background and Purpose:

The US Environmental Protection Agency (EPA) is required by statute and/or executive order to
perform benefit-cost analysis of rulemakings. For impacts on human health, a key challenge is
to estimate the expected health benefits in dollar terms, largely because willingness to pay
(WTP) or cost-of-illness estimates are not always available for the health effects associated with
different rules. The literature contains many valuation estimates associated with occupational
fatalities; however, there are far fewer estimates available for a number of potentially important
health endpoints affected by environmental policy. These endpoints include risk of fatal and
non-fatal cancer of many types; cardiovascular outcomes, such as stroke and hypertension; and
cognitive effects (e.g., Alzheimer’s). In order to provide a more comprehensive assessment of
the benefits associated with rules that reduce health risks, analysts need WTP estimates for
different health endpoints affected by rules. For many health endpoints, stated preference (SP)
methods are a valuable method to elicit the WTP estimates needed for more complete benefits
analysis.

EPA is in the process of developing a stated preference survey instrument to elicit willingness to
pay estimates for selected health benefits. A key set of health effects with limited valuation data
are birth and early life stage outcomes, which are associated with a wide array of environmental
contaminants including lead, arsenic, mercury, and many other chemicals. EPA’s National
Center for Environmental Economics (NCEE) met with economists and policy analysts from the
Offices of Air and Radiation (OAR), Office of Water (OW), Chemical Safety and Pollution
Prevention (OCSPP), and Land and Emergency Management (OLEM) to gather information on
specific health endpoints and contaminants for which EPA routinely lacks values and/or are



likely to be the subject of future rulemaking efforts. The results of these discussions indicate that
birth and neurodevelopmental outcomes: (1) often lack WTP estimates for valuation, (2) are
associated with many contaminants of concern across program offices, and (3) are likely to be
encountered in one or more future rulemakings. The objective of the survey project is to elicit
individuals’ willingness to pay (WTP) for reduced risks of outcomes that result from exposures
in utero and during early life stages, such as birthweight, preterm birth, and neurodevelopmental
effects.

The purpose of this work assignment (WA) is to obtain contractor support for key activities
needed to develop and conduct the stated preference survey of the selected health risk reduction
benefits. Specifically, contractor support is needed for establishing a technical review panel of
experts, arranging for focus groups and cognitive interviews, identifying appropriate non-
response bias tests, drafting the information collection request (ICR) package, recruiting the
sample for one split of our anticipated split sample design, pre-testing and administering the
survey, and cleaning and coding the data. The contractor support shall aid staff in NCEE in the
development and administration of a high quality stated preference survey. Results of this stated
preference survey will fill gaps in EPA’s ability to monetize noncancer health benefits in policy
analyses.

IL. General Requirements of the Work Assignment and Schedule

Confidential Business Information: During the course of the work assignment, the contractor will
not be accessing and evaluating CBI.

Budget Reporting: The contractor must also report to the EPA WACOR when 75 percent of the
approved Work Plan budget has been depleted.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. Contractor
personnel are prohibited from acting as the Agency’s official representative. When speaking with
the public, the contractor shall refer all interpretations of policy to the EPA WACOR.

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the
EPA WACOR for review prior to submission of the final product. These drafts will clearly
specify the methods, procedures, considerations, assumptions, relevant citations, data sources
and data that support any conclusions and recommendations. The contractor shall incorporate all
EPA WACOR comments into all final deliverables, unless otherwise agreed upon by the EPA
WACOR. The contractor shall adhere to all applicable EPA management control procedures as
implemented by the EPA Contracting Officer (CO), EPA Contract-Level Contracting Officer’s
Representative (CL-COR), and EPA WACOR.

Quick Response: Under this Performance Work Statement (PWS) the contractor may be required
to provide information for use by EPA for quick responses and analyses of options, issues, and
policy decisions. Quick responses are those which require completion in one to five working
days.




Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are
to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases
another software program agreed to by EPA. Memos are to be written in a manner which will
make them easy to turn into draft chapters for the Final Report. For deliverables that are in Word
or pdf versions of Word documents, that are intended to be shared with management or the
public, the contractor shall use decimal align in all tables containing columns of numbers of
varying digits, whether decimal places are reported or not. All final materials, e.g., memos,
chapters, etc. are to be prepared only after receiving written technical direction from the EPA
WACOR and will be formatted to be in compliance with the Section 508 Amendment to the
Rehabilitation Act of 1973.

Quality Assurance (QA) Requirements: All analyses requiring the collection and manipulation
of data and models will be conducted in accordance with the EPA-approved programmatic
quality assurance project plan (pQAPP) developed under work assignment 0-01 of this contract,
supplemented as needed by procedures outlined in the QAPP previously developed for this work
under contract EP-C-07-023. The PQAPP and QAPP describe procedures for assuring the quality
of the primary and secondary environmental and economic data used for this work assignment.
EPA will be conducting to focus groups and interviews described below in Tasks 3 and 5. The
contractor shall prepare transcripts of the focus groups and interviews and ensure their accuracy.
The PQAPP describes procedures for data entry, data evaluation, and data quality verification
that are sufficient to ensure the accuracy of text transcripts. Should the need arise, the approved

QAPP will be modified to incorporate any modifications to the analysis tasks performed under
this WA.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this work assignment are consistent with the contract PWS. This
work falls under key program areas established for contract EP-C-13-039 including:
improvements to benefits analysis and economic methodologies (stated preference analysis) as
described in section A.2.2 of the PWS.

IV. STATEMENT OF WORK TASKS
Task 1 - Prepare Work Plan and Administer Work Assignment

The contractor shall prepare a work plan within 15 calendar days of receipt of a work assignment
signed by the Contracting Officer. The work plan shall outline, describe and include the
technical approach, resources, timeline and due dates for deliverables, and a detailed cost
estimate by task and a staffing plan. The WACOR, the CL-COR, and the CO will review the
work plan. However, only the CO can approve/disapprove the work plan. The contractor shall
prepare a revised work plan incorporating the CO’s, if required. A kick-off meeting between the
contractor, WACOR and other relevant EPA staff identified by the WACOR will be held to
discuss the approved work plan.

The contractor shall also identify how the work assignment will be administered.



Deliverables and Schedule under Task 1

la. Work plan within 15 calendar days of receipt of work assignment.
1b. Kick-off meeting within 7 calendar days of work plan approval.

Task 2 — Establish and coordinate activities of expert panel

The contractor shall coordinate activities of a team of experts to provide input at several points in
the survey development process in the form of comments on draft materials, suggestions and
other advice related to the health benefits stated preference survey and a second stated preference
survey under development related to water quality benefits. The expert panel shall consist of up
to five members from the academic or scientific community with backgrounds in environmental
economics, stated preference valuation, and survey methodology. At least two of the experts
shall have expertise in valuing reductions in health risks and at least two shall have experience in
nonmarket valuation of surface water quality improvements, with the possibility that some
members will have experience in both areas. The WACOR will provide additional criteria
through technical direction to assist the contractor in selecting experts. Activities of the expert
panel will include providing advice on the development of the survey instruments based on
outcomes of focus group discussions, providing recommendations on the study designs for each
study, proposing alternatives and improvements to the data analysis plans for each study. The
expert panel members shall provide their individual comments and suggestions on all materials
in writing. The expert input provided under this task would not serve to meet the requirements
set forth in the Peer Review Guidelines for peer review of these ISI products. The required peer
review would be undertaken by other means, and not via this same contract and Work
Assignment.

The contractor shall arrange for up to six meetings with the expert panel with at least one of
those meetings occurring in person. Prior to arranging any in-person meetings, the contractor
and WACOR will explore the feasibility of using EPA facilities. The WACOR will provide all
electronic versions of documents to be discussed to the contractor in advance of the meetings for
distribution. The contractor shall take detailed notes at each meeting of the expert panel and
shall provide the WACOR with detailed summaries of the meetings. The contractor shall
provide the WACOR with electronic versions of the completed reviews.

Deliverables and Schedule under Task 2

2a) Discussion between contractor and WACOR regarding general composition of the expert
panel to take place within one week of receipt of the WA.

2b) Confirmation from contractor of expert panel participation within one week of discussion
noted in 2a.

2¢) Schedule meetings within 1 week of receiving technical direction from WACOR and
distribute relevant materials to expert panel members. Meetings to be scheduled at a time and
date agreed upon by WACOR and contractor taking into account team member availability.



2d) Meeting summaries and expert panel member reviews to be provided within two weeks of
meetings.

Task 3 - Facilitate and Arrange for 6 Focus Groups for Health Stated Preference Survey
Development

The six (6) focus groups are expected to be held in the Washington, DC metro area, but may
include others such as Baltimore, MD and Richmond, VA. The WACOR will provide technical
direction as to the expected schedule and final locations.

The contractor shall recruit focus group participants based on criteria developed by EPA and
provided by the WACOR. The contractor shall arrange for each focus group to be conducted in
an appropriate facility with audio-visual support. Each focus group shall be audio- and video-
recorded in digital format and delivered to EPA on a Digital Versatile Disk (DVD) or as a digital
download. In addition, written transcripts of each focus group shall be prepared. The contractor
shall recruit 12-14 individuals for each focus group, with the goal of 9-10 participants in each
group. Each focus group shall last approximately 2 hours and be conducted at a convenient time
and in a convenient location.

The contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated cost of $20,000 or more, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
EPA WACOR will then prepare approval internal paperwork for the event and will advise the
CO when appropriate signatures have been obtained. At that point, the CO will notify the
contractor when effort can proceed for the event. If the event is being sponsored by another EPA
organization, the organization providing the planning is responsible for the approval.

The WACOR, in conjunction with the appropriate personnel in NCEE, will secure ICR approval
for the focus groups under an existing agreement with the Office of Management and Budget

(OMB) for expedited review.

Deliverables and schedule under Task 3

3a. Establish location and initial dates for six (6) focus groups within 1 week of receiving
technical direction from WACOR.

3b. Recruit participants for first focus group within 1 week of receiving final location
information and criteria from EPA and for subsequent focus groups within 1 week of
receiving criteria for those groups.

3c. Arrange audio- and/or video- recordings and written transcripts of each group within 1 week
of receiving final location information from EPA and for subsequent focus groups within 1
week of receiving criteria for those groups.

3d. Submit audio- and video-recordings to WACOR within 1 week of completing each set of
focus groups.



Task 4 — Design Layout and Graphics for Mixed-Mode Survey

EPA anticipates the health survey will be administered in an electronic form using a split sample
design for recruitment. Specifically, EPA plans to administer the survey via the internet to a
sample drawn from a probability based internet panel (PBIP) as well as a sample of respondents
recruited directly via mail. The survey instrument administered to respondents recruited by mail
should look identical and operate in the exact same manner as versions accessed by the PBIP.
Ideally, the same electronic versions of the survey would be administered to each sample. To
that end and to the extent possible, the contractor should avoid duplication of effort in the
development of the electronic survey versions for administration via the PBIP and the mail-
recruited sample. Note that EPA is expecting multiple versions of the survey to be administered
to each sample. Prior to their administration in a pretest, the survey instruments will be tested in
cognitive interviews (see Task 5). The contractor shall provide separate electronic files for each
version of the survey for review. The EPA will review the files and provide comments through
the WACOR after which the contractor shall revise the electronic files and program code
according to comments received from the WACOR.

Once uploaded to the internet, the contractor shall provide a means for the WACOR to test
operation of each version of the survey. EPA shall be given access to each survey version using
a web link. The EPA will review the operation of the electronic surveys and provide comments

after which the contractor shall revise the electronic survey according to comments from the
WACOR.

Deliverables and Schedule under Task 4
4a. Submit electronic files of survey instruments for use in cognitive interviews within 2 weeks
of receiving technical direction from the WACOR.

4b. Revise electronic versions of cognitive interview surveys within 1 week of receiving
comments from the WACOR.

4c. Revise electronic versions of pretest survey within 1 week of receiving comments from the
WACOR.

4c. Revise electronic versions of final survey within 1 week of receiving comments from the
WACOR.

Task 5 - Facilitate and Arrange for 20 One-on-One Interviews for Health Survey
Development

At the conclusion of the focus groups for developing the health survey instrument, the contractor
shall arrange for a series of up to 12 one-on-one interviews with potential respondents. After the
peer review of the survey instrument the contractor shall arrange for up to 8 additional one-on-
one interviews with potential respondents. Each interview shall last approximately 50-60
minutes. Computers with necessary software shall be available for the interviewees to facilitate
testing of the electronic survey instrument. EPA will conduct these interviews to test different
versions of the survey instrument and will provide all materials for the participants.



The contractor shall recruit participants according to criteria provided by the WACOR. The
contractor shall provide an appropriate facility and location for these interviews. The contractor
shall arrange for these interviews to be audio- and video-recorded in digital format and delivered
to EPA on DVD or by digital download. In addition, written transcripts of each interview shall
be prepared. As with the focus groups in task 3, the one-on-one interviews are expected to be
held in the Washington, DC metro area, but may include others such as Baltimore, MD and
Richmond, VA. The WACOR will provide technical direction as to the expected schedule and
final locations.

The contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
EPA WACOR will then prepare approval internal paperwork for the event and will advise the
CO when appropriate signatures have been obtained. At that point, the CO will notify the
contract when effort can proceed for the event. If the event is being sponsored by another EPA
organization, the organization providing the planning is responsible for the approval.

The WACOR, in conjunction with the appropriate personnel in NCEE, will secure ICR approval
for the one-on-one interviews under an existing agreement with OMB for expedited review and

will work with the contractor to ensure compliance with other relevant OMB guidance.

Deliverables and schedule under Task 5

Sa. Establish location and dates for 12 one-on-one interviews within 1 week of receiving
technical direction from WACOR.

5b. Recruit participants for the first set of interviews within 1 week of establishing location and
dates for interviews, and recruit participants for the subsequent interviews according to the
schedule determined in task 3a.

Sc. Establish location and dates for 8 additional one-on-one interviews within 1 week of
receiving technical direction from WACOR.

5d. Arrange audio- and video- recordings and written transcripts of each interview

Se. Submit audio- and/or video-recordings to WACOR within one week of completing each set
of interviews.

Task 6 — Recommendations for Sampling Strategy

The contractor shall provide a memorandum recommending a sampling strategy to achieve goals
expressed by the WACOR. The sampling strategy may include (but may not be limited to)
stratification by household structure (e.g., adults with children vs. adults with no children),
recruitment method, and versions of the survey. Specifically, EPA plans to administer the
survey using a split sample design on recruitment. Namely, EPA expects to administer the
survey electronically to both a sample drawn from a PBIP as well as a sample of respondents
recruited directly by mail. For both samples, the survey would be administered electronically via
the internet.



Deliverables and Schedule under Task 6

6a. Submit a memorandum recommending a sampling strategy within 2 weeks of receiving
technical direction from WACOR.

Task 7 — Prepare ICR Package

The contractor shall assist with the preparation of the draft ICR package to be submitted to OMB
for approval to conduct the survey. The package shall follow EPA and OMB guidelines and will
include all relevant sections identified in the guidance. The contractor shall work with the
WACOR to identify sections where input from the contractor will be needed. These sections
will likely include but may not be limited to a description of the sampling design, precision
requirements, and collection methods and follow up. The WACOR will provide technical
assistance on other relevant sections of the package, including providing relevant guidance
documents. NCEE will submit the ICR package to EPA’s Office of Environmental Information
(OEI) for formal transmittal to OMB. The contractor shall assist with revisions to the ICR based
on comments from the WACOR up to 3 times.

Deliverables and Schedule under Task 7:

7a. Prepare drafts of selected sections of the ICR package within 2 weeks of completing task 6b.
7b. Revise ICR package up to 3 times within 1 week of receiving comments from WACOR.
Task 8 — Obtain Mailing Addresses for Mail Recruitment Split

The contractor shall obtain a sufficient number of valid residential mailing addresses to recruit a
sufficient number of respondents to reach a target of approximately 2000 completed electronic
surveys recruited by mail and satisfying the final sampling strategy provided by the WACOR
(see task 6). The number of addresses needed will be affected by the number of individuals
recruited directly by mail who decline to complete the survey electronically via the internet.
Although EPA plans to administer a short survey to individuals who decline to participate in the
electronic SP survey (see Task 14), administration of full paper versions of the survey are not
planned.

Deliverables and Schedule under Task 8:

8a. Obtain list of valid residential addresses for sample within 1 week of receiving technical
direction from WACOR.

Task 9 — Coding Plan

a. Survey Development:



The contractor shall provide assistance in the thematic coding for qualitative content analysis of
focus group and cognitive interview data. EPA will determine preliminary coding categories for
a first pass through the focus group and cognitive interview transcripts. The contractor shall
review the coding categories and provide a review of the analyzed text to help determine whether
the codes were appropriately applied.

b. Administered Survey
The contractor shall provide EPA with a coding plan for all closed and open-ended responses on
the short paper survey (see Task 14). The plan will include data quality control procedures to
ensure data are being captured accurately as well as specific instructions explaining how each
response is recorded in the database.

Deliverables and Schedule under Tasks 9a and 9b:

9a. Review EPA’s thematic coding categories for qualitative content analysis of focus groups
and cognitive interviews 1 week after receiving technical direction from WACOR.

9b. Provide a review of coded text 3 weeks after receiving technical direction from WACOR.

9c. Submit a coding plan for closed and open-ended responses based on the short paper survey
(see Task 14) 3 weeks after receiving technical direction from WACOR.

Task 10 — Conduct Pretest

The contractor shall develop and provide to the WACOR a pretest schedule assuming a split
sample design (PBIP and mail recruit for electronic survey), including, for the mail recruitment
split, dates for mailing an advance invitation letter, the survey instrument link, a reminder post-
card, a follow-up letter with the link, and a final reminder letter using priority mail. Each mailing
will use a unique identifier indicating the address and survey version provided by the web link.

The pretest will be administered to achieve up to 200 completed responses from the PBIP and up
to 200 completed responses from participants recruited directly via mail. The exact number of
expected completes will be determined in technical direction from the WACOR.

EPA will print all necessary mailings for the pretest mail-recruit sample other than the address
and survey ID labels. The materials for the mail recruit sample will be shipped from EPA to the
contractor. The contractor shall print mailing labels and survey ID labels that indicate the survey
cell and survey version. The contractor shall apply the labels to the appropriate materials, place
the materials in the appropriate envelopes and mail the materials on the dates specified in the
pretest schedule. EPA will supply envelopes with prepaid postage for the mailing and returns
envelopes.

The contractor shall receive and track pretest responses in the survey response databases. An
electronic database will serve as a clearinghouse for all completed surveys by recruitment
method and in particular will store vital information about each piece of mail that is used to track



the survey response throughout the data preparation process. This electronic file will consist of
survey identification, version, completion status, date completed.

Respondents recruited by mail will have the option to request a paper survey. If a paper survey
is requested, the database will also track when the short paper survey (see Task 14) was sent,
when it was completed and when data were coded and checked. Under this task, all responses
will be recorded according to the data coding plan. The contractor shall deliver a dataset to the
WACOR reporting all responses from completed pretest surveys.

Additionally, the contractor shall administer the pretest to the PBIP and provide the cleaned data
file to the WACOR upon completion to include selected demographic variables provided for
each respondent

Deliverables and Schedule under Task 10:

10a. Obtain addresses for pretest sample within 1 week of receiving technical direction from the
WACOR.

10b. Print labels and apply to survey materials, place materials in envelopes with EPA-paid
postage and mail.

10c. Administer pretest to PBIP according to sampling strategy.

10d. Deliver dataset reporting responses from completed mail-recruited and PBIP pretest surveys
within 4 weeks of first mailing.

Task 11-- Pretest Report

During the administration of the pretest, the contractor shall track the success of the survey under
each survey recruitment method as well as the nonresponse survey (see task 14) and note any
anomalies such as undeliverable mailings, item non-response, incorrectly answered questions,
etc. and develop a plan to address those anomalies when administering the main survey. The
anomalies and proposed solutions shall be presented in a written report to the EPA. The report
shall also include a narrative of the pretest describing the effectiveness of the approach taken to
administer the survey and any recommendations to improve the effectiveness for the main
sample.

Deliverables and Schedule under Task 11:

11a. Track success of pretest.

11b. Prepare report on pretest with suggested changes for main sample.

10



Task 12 — Administer Survey using a Split Sample

For the sample recruited by mail, the EPA will print all necessary mailings (e.g., introduction
letter, reminder postcard, etc.) and deliver to the contractor for further preparation and mailing.
Each set of mailings will be marked with an identification number indicating the address and
survey version included in the link. The contractor shall ensure that the mailings are sent to the
correct addresses as indicated by the unique identification number. The contractor shall also
ensure that the electronic survey link is working properly. The target sample size shall be
achieved in a reasonable period of time; the contractor shall include appropriate reminders to
survey respondents in order to achieve the target response rate.

Additionally, the contractor shall administer the full survey to the sample drawn from the PBIP
and provide the cleaned data file to the WACOR upon completion.

A total of up to 2,000 completed surveys by recruitment method for a total of up to 4,000
completed responses are anticipated. The precise number of completed responses needed will be

determined through technical direction from the WACOR.

Deliverables and Schedule under Task 12:

12a. Obtain addresses for main sample within 1 week of receiving technical direction from the
WACOR.

12b. Print labels and apply to survey materials, place materials in envelopes with EPA-paid
postage and mail.

12¢. Mail introduction letter within 1 week of receiving printed materials from EPA with
subsequent mailings occurring according to schedule provided by the WACOR.

12d. Deliver dataset reporting responses from completed mail and electronic surveys within 6
weeks of first mailing.

12e. Ensure electronic survey is working properly for both survey recruitment methods
according to schedule provided by the WACOR.

Task 13 — Clean and Code Data

The contractor shall clean the electronic data to ensure that any inconsistencies and or anomalies
are addressed. When one half of the target number of completed surveys are collected, the
contractor shall deliver cleaned and coded data for those surveys with a description of all
variables, as well as a memo with a description of how the data were cleaned in a format
determined by EPA. When the target number of completed surveys is collected, the contractor
shall deliver clean and coded data for the complete sample.

Deliverables and Schedule under Task 13:

11



13a. Deliver clean and coded data to EPA within 1 week of receiving one-half of the target
number of completed surveys.

13b. Deliver clean and coded data for the complete sample within 1 week of receiving target
number of completed surveys.

Task 14 -- Non-response Follow Up

The contractor shall administer a non-response follow up survey (NRFS) to obtain information
from a sample of respondents who do not complete the main, electronic survey. Under this
task, the contractor shall determine the appropriate sample size for the non-response follow-up
using the same recruitment modes utilized for the main survey. The contractor shall include
appropriate cash incentives for non-respondents as agreed upon with the WACOR and OMB.
The contractor shall administer a short questionnaire provided by EPA to both recruitment
modes to ascertain important information on respondents who did not complete the main survey.
Under this task, the contractor shall also enter the data from these responses into a data file and
submit the information to EPA within 2 weeks of completing the non-response follow-up. For
the costing purpose, the contractor should assume that 200 non-response follow ups will be
administered by priority mail. Should NCEE select a different survey non-response study design
or sample size, the estimated level of effort and cost for this task could understandably change.

Deliverables and Schedule under Task 14:

14a. Determine necessary sample size for NRFS.
14b. Administer short questionnaire to NRFS by mail including appropriate incentives.
14c. Create data file of all responses and provide to EPA within 2 weeks of completion.

Task 15 --Main Survey Report

During the administration of the full survey, the contractor shall track the success of the survey
and nonresponse follow up and note any anomalies such as undeliverable mailings, item non-
response, incorrectly answered questions, etc. and develop recommendations to address those
anomalies in future surveys. The anomalies and proposed solutions shall be presented in a
written report to the EPA.

Deliverables and Schedule under Task 15:

15a. Track success of main survey.

15b. Prepare report on survey administration with suggested changes for future efforts.

12



V. Schedule for Deliverables
Task Deliverable Form and Quantity Schedule
Phase 1
Task 1 | 1a) Work plan Electronic Document Within 15 calendar
days of work
assignment receipt
1b) Kick-off meeting Meeting/teleconference | Within 7 calendar
days of work plan
approval.
Task 2 | 2a) Draft list of potential expert | Electronic Document Within 1 week of
panel participants technical direction
providing desired
credentials
2b) Confirmation of expert panel | Electronic Document Within 2 weeks of
participants comments from
WACOR on 2a
Task 3 | 3a) Establish location and initial | Email Within 1 week of
dates for six focus groups receipt of technical
direction from
WACOR
3b) Recruit participants for first | Electronic Within 1 week of 3a)
focus group within confirmation
3c) arrange audio and/or video Electronic Within 1 week of 3a)
recordings for each group confirmation
3d)submit audio and video Electronic Within 1 week of
recordings and written documents/DVDs completion of each
transcripts to WA COR focus group
Task 4 | 4a) Submit electronic files of Electronic documents | Within 2 weeks of

each version of survey
instruments to be used in
cognitive interviews

receiving technical
direction form

WACOR

4b) Revise electronic versions of
cognitive interview surveys

Electronic Document

Within 1 week of
receiving comments
from WACOR
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4¢) Revise electronic files of
survey instruments for use in
pretest

Electronic documents

Within 1 week of
receiving technical
direction from

WACOR

4d) Revise electronic files of
survey instruments for use in
Full survey

Within 1 week of
receiving technical
direction from

WACOR
Task 5 | 5a) Establish location and dates | Email Within 1 week of
for 12 one-on-one interviews. receiving technical
direction from
WACOR
5b) Recruit participants for the Electronic Document First interview:
first 12 one-on-one interviews within 1 week of
completing task S5a
5c) Establish location and dates | Electronic Document First interview:
for up to 8 more one-on-one within 1 week of
interviews receiving technical
direction from
WACOR
5d) Arrange audio and video NA To coincide with 5a
recordings of each interview
5e) Submit audio and video DVD, electronic Within 1 week of
recordings of interviews and document completing each set
written transcripts of interviews of interviews
Task 6 | 6a) Submit memo Electronic Document Within 2 weeks of
recommending sampling strategy receiving technical
direction from
WACOR
Task 7 | 7a)Drafts of selected sections of | Electronic Document Within 2 weeks of

ICR package

receiving technical
direction from

WACOR
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7b) Revised ICR section

Electronic Document

Within 1 week of
receiving comments
from WACOR

(to be repeated up to
2 additional times)

Task 8 | 8 a) Obtain list of valid Email confirmation Within 1 week of
residential addresses from which receiving technical
to draw sample direction from

WACOR

Task 9 | 9 a) Review of EPA thematic Electronic Document Within 1 week of
coding categories for qualitative receiving technical
content analysis direction from

WACOR
9 b) Review of coded text Electronic Document Within 3 weeks of
receiving technical
direction from
WACOR
9¢) Submit coding plan for Electronic Document Within 3 weeks of
responses from short paper receiving technical
survey direction from
WACOR

Task 10 | 10a) Obtain mailing addresses Electronic Spreadsheet | Within 1 week of

for pretest sample receiving technical
direction from
WACOR

10b) Print labels and apply to NA According to

survey materials, place in schedule provided by

envelopes and mail WACOR

10c) Administer pretest to PBIP | NA According to
schedule provided by
WACOR

10d) Deliver dataset for Electronic database Within 4 weeks of

completed pretest surveys by first mailing

recruitment method

Task 11 | 11a) Track success of pretest NA During pretest

11b) Report on pretest with
suggested changes for full
implementation

Electronic Document

Within 1 week of
conclusion of pretest
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Task 12

12a) Obtain addresses for main
sample

Electronic spreadsheet

Within 1 week of
receiving technical
direction from

WACOR

12b & c) Print labels and apply
to survey materials, place in
envelopes and mail

NA

First mailing shall
occur within 1 week
of receiving printed
materials from EPA
with subsequent
mailings to follow

schedule provided by
WACOR
12d)Data set reporting responses | Excel data file Within 6 weeks of
from completed surveys first mailing
12e) Ensure electronic surveys According to
are working properly schedule provided by
WACOR
Task 13 | 13 a) Deliver cleaned and coded | Excel data file Within 1 week of
data for half of the target number receiving half of the
of completed surveys target number of
completed surveys
13 b) Deliver cleaned and coded | Excel data file Within 1 week of
data for the complete sample receiving the target
number of completed
surveys
Task 14 | 14a) Determine necessary Electronic document

sample size for NRFS

14b) Administer non-response
follow up survey/short
questionnaire

N/A

For NRFS: Within 2
weeks of receiving
the follow up
questionnaire from

WACOR

For short
questionnaire: on
rolling basis during
survey administration
as requests are
received.

14¢) Deliver clean and coded
data for the non-response study

Electronic database

Within 2 weeks of
receiving the
target number of
completed

surveys
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Task 15

15a) Track success of main
survey

NA

15b) report on survey
administration with suggested
changes for future efforts

Electronic Document

Within 2 weeks of
receiving target
number of surveys
and non-response
follow up

17
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WORK ASSIGNMENT
I. Title: Stated Preference Study of Water Quality Benefits
Contractor: Abt Associates Contract No.: EP-C-13-039
II. Work Assignment Number: 3-48
III.  Estimated Period of Performance:  Date of Issuance through July 31, 2017
IV.  Estimated Level of Effort: 234 hours
V. Key EPA Personnel:

Work Assignment Contracting Officers Representative (WACOR):
Chris Moore
Office of Policy 1809T
202-566-2348
202/566-1053 (fax)

VI. Background and Purpose:

The 1972 Clean Water Act (CWA) directs the Environmental Protection Agency (EPA or
Agency) to develop national technology-based regulations for categories of industries that
discharge pollutants directly to surface waters (effluent guidelines or ELGs) or that discharge
pollutants indirectly through sewage treatment plants (pretreatment standards). The CWA also
directs EPA to develop national technology-based regulations for new industrial facilities (new
source performance standards).

Under Executive Orders 12866 and 13563, EPA is required to estimate the potential benefits and
costs to society. As such, the purpose of this Work Assignment (WA) is to obtain contractor
support for key activities needed to conduct a stated preference survey of the benefits of the
improving surface water quality. Specifically, contractor support is needed for facilitating focus
groups and cognitive interviews to aid in survey design and assist in preparing the Information
Collection Request (ICR) to be submitted to Office of Management and Budget (OMB) for
approval to conduct the subsequent survey.

Under this work assignment the contractor shall conduct all analyses requiring the collection and
manipulation of data and models in accordance with the EPA approved quality assurance (QA)
project plan. The QA project plan shall describe the procedures for assuring the quality of the
primary and secondary economic data used for this work assignment.

VII. General Requirements of the Work Assignment and Schedule



Confidential Business Information: During the course of the work assignment, the contractor will
not be accessing and evaluating CBIL.

Budget Reporting: The contractor must also report to the EPA WACOR and Contract Level
Contracting Officers Representative (CL-COR) when 75 percent of the approved work plan
budget has been depleted.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. Contractor
personnel are prohibited from acting as the Agency’s official representative. When speaking with
the public, the contractor shall refer all interpretations of policy to the EPA WACOR.

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the
EPA WACOR for review prior to submission of the final product. These drafts will clearly
specify the methods, procedures, considerations, assumptions, relevant citations, data sources
and data that support any conclusions and recommendations. The contractor shall incorporate all
EPA WACOR comments into all final deliverables, unless otherwise agreed upon by the EPA
WACOR. The contractor shall adhere to all applicable EPA management control procedures as
implemented by the EPA Contracting Officer (CO), EPA CL-COR, and EPA WACOR.

Quick Response: Under this Performance Work Statement (PWS) the contractor may be required
to provide information for use by EPA for quick responses and analyses of options, issues, and
policy decisions. Quick responses are those which require completion in one to five working
days.

Travel:
EPA does not anticipate the need for non-local travel by contractor employees and/or
subcontractors to support the scope of this work assignment.

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are
to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases
another software program agreed to by EPA. Memos are to be written in a manner which will
make them easy to turn into draft chapters for the Final Report. For deliverables that are in Word
or pdf versions of Word documents, that are intended to be shared with management or the
public, the contractor shall use decimal align in all tables containing columns of numbers of
varying digits, whether decimal places are reported or not. All final materials, e.g., memos,
chapters, etc. are to be prepared only after receiving written technical direction from the EPA
WACOR and will be formatted to be in compliance with the Section 508 Amendment to the
Rehabilitation Act of 1973.

VIII. Performance Work Statement
The EPA WACOR will review all deliverables in draft form and provide revisions and/or
comments to the contractor. The contractor shall prepare the final deliverables incorporating the

2



EPA WACOR's comments.
Task 1 - Prepare Work Plan

The contractor shall prepare a work plan within 15 calendar days of receipt of the work
assignment. The work plan shall outline, describe and include the technical approach, resources,
timeline and due dates for deliverables, a detailed cost estimate by task, and a staffing plan. The
EPA WACOR, the CL-COR and the CO will review the work plan. However, only the CO can
approve/disapprove, suggest revisions, or change the work plan. Official revisions will be given
to the contractor by the CO. The contractor shall prepare a revised work plan incorporating the
CO’s comments, if required.

Deliverables and schedule under Task 1
1a. Work plan within 15 calendar days of receipt of work assignment.

Task 2 - Quality Assurance

The contractor shall conduct all analyses requiring the collection and manipulation of data and
models in accordance with the EPA-approved programmatic quality assurance project plan
(PQAPP) developed under work assignment 0-01 of this contract, supplemented as needed by
procedures outlined in the QAPP previously developed for this work under contract EP-C-07-
023. The PQAPP and QAPP describe procedures for assuring the quality of the primary and
secondary environmental and economic data used for this work assignment. EPA will be
conducting focus groups and interviews described below in Tasks 4 and 5. The contractor shall
prepare transcripts of the focus groups and interviews and ensure their accuracy. The PQAPP
describes procedures for data entry, data evaluation, and data quality verification that are
sufficient to ensure the accuracy of text transcripts. The contractor shall revise this previously
approved QAPP if needed to incorporate any changes to the analyses performed under this WA.

Task 3 - Prepare Standardized Naming Convention and Version Control Memorandum

The contractor shall adhere to the EPA WACOR approved standardized naming convention and
version control (SNCVC) plan that was developed under the Construction and Development

WA 0-01 of the contract EP-C-07-023 (WAO-01_T1_SNCVC_08.31.07_V1.pdf). The contractor
shall use this standardized convention for all deliverables associated with this work assignment.

The EPA WACOR may request the contractor through written technical direction to amend the
SNCVC memorandum at any point under this WA. The EPA WACOR will review the revised
memorandum and then provide the contractor with written notification of approval or edits that
need to be made. The contractor shall prepare the edited SNCVC memorandum incorporating the

EPA WACOR’s comments, if required. After receiving notification of approval the contractor
shall use the revised SNCVC.

Deliverables and schedule under Task 3



3. If required, revised memorandum within 3 calendar days of receipt of comments from
the EPA WACOR, at technical direction of EPA WACOR.

Task 4 - Arrange for 10 Focus Groups [Contract PWS Section A.2.2, para 2, page(s) 6]

The contractor shall arrange for the conduct of ten focus groups to examine stated preference
valuation approaches for estimating the benefits of improving water quality in the Chesapeake
Bay watershed. The ten focus groups shall be held in five separate locations, two focus groups
in each location. The WACOR will provide technical direction as to the final locations.

The contractor shall recruit focus group participants based on criteria developed by EPA and
provided by the WACOR. The contractor shall arrange for each focus group to be conducted in
an appropriate facility with audio-visual support. Each focus group shall be audio- and video-
recorded in digital format and delivered to EPA on electronically. The contractor shall also
provide written transcripts for the focus groups. The contractor shall recruit 12-14 individuals
for each focus group, with the goal of 9-10 participants in each group. Each focus group shall
last approximately 2 hours and be conducted at a convenient time and in a convenient location.

The WACOR, in conjunction with the appropriate personnel in the National Center of
Environmental Economics (NCEE) will secure information collection request (ICR) approval for
the focus groups under an existing agreement with the Office of Management and Budget
(OMB) for expedited review.

4a. Recruit participants for first focus group within 1 week of receiving final location
information and criteria from EPA and for subsequent focus groups within 1 week of
receiving criteria for those groups.

4b. Arrange audio- and/or video- recordings and written transcripts of each group within
1 week of receiving final location information from EPA and for subsequent focus groups
within 1 week of receiving criteria for those groups.

4c. Submit audio- and video-recordings and written transcripts to WACOR within 1 week
of completing each set of focus groups.

Task 5 - Arrange for 24 One-on-One Interviews [Contract PWS Section A.2.2, para 2,
page(s) 6]

The contractor shall arrange for a series of up to 24 one-on-one interviews with potential
respondents. Each interview shall last approximately 50-60 minutes. EPA will conduct these
interviews to test drafts of the survey instrument and will provide all materials for the
participants.

The contractor shall recruit participants according to criteria provided by the WACOR. The
contractor shall provide an appropriate facility and location for these interviews. The contractor
shall arrange for these interviews to be audio- and video-recorded in digital format and delivered
to EPA on DVD. The contractor shall also provide written transcripts of the interviews. Six



interviews shall be held in each of the four locations identified by the WACOR.

The WACOR, in conjunction with the appropriate personnel in NCEE will secure ICR approval
for the one-on-one interviews under an existing agreement with OMB for expedited review.

S5a. Establish location and dates for first six one-on-one interviews within 1 week of
receiving technical direction from WACOR.

5b. Recruit participants for the first set of interviews within 1 week of establishing location
and dates for interviews, and recruit participants for the subsequent interviews according
to technical direction from WACOR.

S5c. Arrange audio- and video- recordings and written transcripts of each interview

5d. Submit audio- and/or video-recordings and written transcripts to WACOR within one
week of completing each set of interviews.

Task 6 — Prepare ICR Package [Contract PWS Section A.2.2, para 2, page(s) 6]

The contractor shall prepare a draft of the ICR package to be submitted to OMB for approval to
conduct the survey. The package shall follow EPA and OMB guidelines and include all relevant
sections identified in the guidance. The contractor shall work closely with the WACOR to
ensure that all necessary information is included in the package. The WACOR will provide
technical assistance on relevant sections of the package, including providing relevant guidance
documents. NCEE will submit the ICR package to EPA’s Office of Environmental Information
(OEI) for formal transmittal to OMB.

6a. Prepare a first draft of the ICR package within 2 weeks of completing task 4b.
6b. Revise ICR package within 1 week of receiving comments from WACOR.
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WORK ASSIGNMENT
Title: DOSE-RESPONSE FUNCTIONS FOR BENEFITS ANALYSIS
Contractor: Abt Associates Contract No.: EP-C-13-039
Work Assignment Number: 3-49
Estimated Period of Performance: Date of Issuance to July 31, 2017
Estimated Level of Effort: 1000 Total Hours
Key EPA Personnel:
Work Assignment Contracting Officer’s Representative (WACOR):

Chris Dockins
OP/NCEE, 1809T
Phone: 202-566-2286
Fax: 202-566-2336

Background:

The Environmental Protection Agency (EPA) regulates a number of environmental
contaminants that can damage neurological, cardiovascular, immunological,
developmental, and other major organ systems. However, many EPA economic analyses
have not been able to fully quantify and value the benefits of reductions in the risks of
these outcome with the exception of cancer risks and a few health effects with
particularly robust epidemiology. One important reason for this shortcoming is a lack of
dose-response (or concentration-response) functions that link changes in exposures to
changes in health endpoints that are amenable to economic valuation. In some cases,
however, data and studies exist in the public health, epidemiologic, and other literature
that can be used to estimate such functions. Using these studies and data to better
quantify health risk changes would allow EPA offices, including the Office of Water
(OW), to more fully characterize the benefits and outcomes of EPA programs, including
in the context of benefit-cost analysis.

Therefore, this work assignment (WA) seeks technical assistance to obtain, and as
necessary adapt, useful dose- or concentration-response estimates from the existing
literature for contaminants that are priorities for the Agency, including lead.

In a previous work assignment for EPA (EP-W8-010, WA 4-11) the contractor has
gathered and assessed available data and methods to value adult health benefits from
reductions in lead related to cardiovascular mortality, all-cause mortality, and blood
pressure. In a subsequent work assignment (EP-W-11-003, WA 4-62) the contractor
estimated a concentration-response function for adult lead exposures and cardiovascular



mortality. And in a third work assignment (EP-W-11-003, WA 4-115) the contractor
began initial scoping for estimates to support benefits analysis for additional health
endpoints associated with lead. This earlier work will not be repeated under this work
assignment.

Purpose and Objectives: The purpose of this performance work statement (PWS) is to
identify, and as necessary adapt, dose-response functions to support benefits analysis for
EPA regulations under the Safe Drinking Water Act (SDWA), the Clean Water Act
(CWA), and other statutes. The work will focus on health endpoints for which there is
evidence of adverse health effects and which can be sufficiently supported by the public
health and economics literature. These include health endpoints associated with adult lead
(Pb) exposure previously identified by the contractor under an earlier work assignment.

The work assignment focuses on the primary step in the risk-assessment-based approach
for benefits assessment: quantifying the changes in health endpoints resulting from
changes in environmental exposures. This involves developing dose- or concentration-
response functions based on peer-reviewed public health literature that relates these
changes in exposure to changes in adverse health outcomes.

A key issue involved in developing the concentration-response function(s) is the
exposure metric and how it relates to exposures of concern (e.g., bone- or blood-
concentrations as a measure of adult exposure to lead.). In some cases there may be a
stronger relationship in the literature between some health effects and the exposure
metric, something that should be considered in this work.

Tasks and Deliverables:

The WACOR will review all deliverables in draft form and provide revisions and/or
comments to the contractor. The contractor shall prepare the final deliverables
incorporating the WACOR’s comments. The contractor shall provide the WACOR with
electronic copies of all deliverables and cited source/reference material.

The contractor shall only accept technical direction from the WACOR. Technical
direction for this work assignment consists of verbal and written feedback on
deliverables, requests for follow-up information or revisions of deliverables, and
responses to questions from the contractor regarding specific sources of information to
collect and review. Issuance of WACOR verbal technical direction will be provided in
email and/or memos within 5 days.

The WACOR will request the contractor to engage in technical communication with
other EPA staff if needed for the performance of this work assignment.

Contractor personnel shall at all times identify themselves as contractor employees and
shall not present themselves as EPA employees. Furthermore, they shall not represent
the views of the U.S. Government, EPA, or its employees. In addition, the contractor
shall not engage in inherently governmental activities, including but not limited to actual
determination of EPA policy and preparation of documents on EPA letterhead.



All memos, draft comments, summaries and responses, and chapters are to be provided in
electronic form using Word and/or Excel/Access, ArcView, or, in special cases another
software program agreed to by EPA. Memos are to be written in a manner which will
make them easy to turn into draft chapters for the Final Report. For deliverables that are
in Word or pdf versions of Word documents, that are intended to be shared with
management or the public, the contractor shall use decimal align in all tables containing
columns of numbers of varying digits, whether decimal places are reported or not. All
final materials, e.g., memos, chapters, etc. are to be prepared only after receiving written
technical direction from the EPA WACOR and will be formatted to be in compliance
with the Section 508 Amendment to the Rehabilitation Act of 1973.

QUALITY ASSURANCE (QA) REQUIREMENTS

The Contractor shall submit with their technical proposal a written Quality Assurance
Project Plan (QAPP), as this project generates environmental data using models.

TASKS
Task 1 - Prepare Work Plan

The contractor shall prepare a workplan within 15 calendar days of receipt of a work
assignment signed by the Contracting Officer (CO). The work plan shall outline,
describe and include the technical approach, resources, timeline and due dates for
deliverables, a detailed cost estimate by task and a staffing plan. The WACOR, the
Contract-Level Contracting Officer’s Representative (CL-COR), and the CO will review
the work plan. However, only the CO can approve/disapprove, suggest revisions, or
change the work plan. Official revisions will be given to the contractor by the CO. The
contractor shall prepare a revised workplan incorporating the CO’s comments, if
required.

Deliverables under Task 1
1. Work plan within 15 days of WA receipt

Task 2 -Identify, and as necessary adapt, dose-response functions for children’s
exposure to lead [Contract PWS Section B.3, “Specific Information on Pollutants of
Concern,” page 10 of 24]

The contractor shall identify, based on reviews of the literature, one or more dose-
response functions suitable for estimating changes in health endpoints for benefits
analysis of reduced childhood exposure to lead. To the extent possible the dose-response
functions will be based on human data rather than animal bioassays. The contractor shall
determine an appropriate strategy for evaluating the feasibility of these dose-response
functions for benefits analysis, including any necessary adaptations of the functions. The
contractor shall create a report documenting any search strategies, the evaluation of the
literature, selected dose-response functions, and how these are applied for benefits
analysis, including how to aggregate the results with other health effects benefits (e.g.,



intelligence quotient (IQ) changes) without double-counting. The report shall be suitable
for external peer review.

Deliverables under Task 2
2a. Draft child dose-response functions report within 12 weeks of work
assignment initiation

2b. Revised child dose-response functions reports, within 4 weeks of receiving
comments from WACOR.

Task 3 -Identify, and as necessary adapt, dose-response functions for
cardiovascular effects of adult exposure to lead and other health endpoints [Contract
PWS Section B.3, “Specific Information on Pollutants of Concern,” page 10 of 24]

The contractor shall identify, based on reviews of the literature, one or more dose-
response functions suitable for estimating changes in health endpoints for benefits
analysis of reduced adult exposure to lead, including cardiovascular outcomes. To the
extent possible the dose-response functions will be based on human data rather than
animal bioassays. The contractor shall determine an appropriate strategy for evaluating
the feasibility of these dose-response functions for benefits analysis, including any
necessary adaptations of the functions. The contractor shall create a report documenting
any search strategies, the evaluation of the literature, selected dose-response functions,
and how these are applied for benefits analysis, including how to aggregate the results
with other health effects benefits (e.g., mortality risk changes) without double-counting.
The report shall be suitable for external peer review.

Deliverables under Task 3
3a. Draft adult dose-response functions report within 12 weeks of work
assignment initiation

3b. Revised adult dose-response functions reports, within 4 weeks of receiving
comments from WACOR.

SUMMARY OF DELIVERABLES AND DATES:

Task Deliverable Delivery Schedule
15 calendar days after effective date of

1 Work plan work assignment

74 Draft Child Dose-Response 12 weeks after effective date of work
Functions Report assignment

o Revised Child Dose-Response 4 weeks after receiving comments from
Functions Report WACOR

3a Draft Adult Dose-Response 12 weeks after effective date of work
Functions Report assignment



3b

Revised Adult Dose-Response
Functions Report

4 weeks after receiving comments from

WACOR
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Work Assignment Number
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Amendment Number:

000001

Contract Number
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Contract Period 09/11/2013 To 07/31/2018

Title of Work Assignment/SF Site Name

Base Option Period Number 3 Dose-Response Functions
Contractor Specify Section and paragraph of Contract SOW
ABT ASSOCIATES INC. Section B.3 paragraph 1
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance
Work Assignment Amendment D Incremental Funding
D Work Plan Approval From 09/14/2016 To 07/31/2017
Comments:

This amendment is for a no-cost increase in LOE of 125 hours.

The contractor

with a more efficient mix of labor and can perform additional in-scope work.

was able to complete work

D Superfund

Accounting and Appropriations Data

Non-Superfund
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(Max 2)
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Budget/FY
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Appropriation
Code (Max 6)
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(Max 4)
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Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
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(Cents) Site/Project
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-

N

Authorized Work Assignment Ceiling

Contract Period:

09/11/2013 To 07/31/2018
This Action:
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Cost/Fee:

LoE: 1,000
125

1,125

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee

LOE:

Cumulative Approved:
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Chris Dockins

Branch/Mail Code:

Phone Number: 202-566-2286

(Signature) (Date) FAX Number:
Project Officer Name Ahmar Siddiqui Branch/Mail Code:
Phone Number: 202-566-1044
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
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